
PART B - DIVISION B2

Spec. 45605.

SUPPLEMENTARY INSTRUCTIONS TO BIDDERS

Quantities: The Proposal shall be based on furnishing eight (8) VFD Systems in
accordance with the Proposal Schedule in Division C2, Bidding Documents; however,
IPSC reserves the right to reduce the quantity of VFD Systems purchased. IPSC will
notify the successful bidder by the option date listed in Division C2, of the total quantity
of VFD Systems required.

Exceptions: Bidders should note that comparison of bids shall be based upon
adherence to the these Specifications and cost. Any exceptions to these Specifications
are to be specifically highlighted and noted on a separate sheet of paper and submitted
with the Proposal. Strict attention to any material changes or exceptions to these
Specifications or commercial terms and conditions shall be taken into consideration in
the bid evaluation. IPSC reserves the right to reject any or all bids.

Pre-Bid Job Site Visits: The existing equipment space is extremely congested with
limited access. Bidders desiring to visit the IPP Job Site to verify how the proposed
equipment could be moved and fit into the final mounting locations, may do so by
contacting John Larsen at (435) 864-6537.
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PART C - DIVISION Cl

BIDDING DOCUMENTS

Spec.~5605

BIDDER’S BOND

(Not necessary when certified or cashier’s check accompanies bid. See below*.)

SURETY BOND

We, the undersigned Principal and Surety, acknowledge ourselves jointly and severally bound
to Intermountain Power Agecy (IPA) and Intermountain Power Service Corporation (IPSC) of
the state of Utah, and the City of Los Angeles Department of Water and Power (LADWP), in
the sum of         Dollars ($         ), to be paid to IPA if the attached Proposal shall be
accepted and the proposed Contract awarded to said bidder, and said bidder shall fail to
execute the Contract and Bond for the faithful performance thereof; otherwise this obligation to
be void.

Dated: ,20~

Firm Name:

By:
(Signature)**

(Surety):

By:
(Signature)

*When the bidder is submitting a check in lieu of a Bond, the check must be made payable to
Intermountain Power Aqency, must either be certified by a responsible bank or be a cashier’s
check issued by a responsible bank, and must be payable in the state of Utah.

If check is submitted herewith, state check number and amount $

**See Form, Signature, and Delivery of the Proposals, Division B1

NOTE: All signatures above must be written in ink.
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PROPOSAL

Spec. 45605

The undersigned hereby proposes to furnish and deliver up to eight (8) Induced Draft Fan
Medium Voltage Variable Frequency Drive Systems to the Intermountain Power Service
Corporation in accordance with Specifications 45605.

The undersigned agrees, upon the acceptance of this Proposal: (a) To execute IPSC’s form of
Contract (including the Contract Agreement and other Contract Documents identified in said
Specifications) for furnishing and delivering the items and services embraced in the accepted
Proposal; and (b) To perform its obligations under the Contract at the prices stated in the
accompanying Proposal Schedule.

The undersigned furthermore agrees that, in case of failure to execute such Contract
Agreement and provide the necessary check or Bidder’s Bond accompanying this Proposal,
and the monies payable thereon, shall be forfeited to and remain the property of Intermountain
Power Agency.

The undersigned declares under penalty of perjury that this Proposal is genuine, is not a sham
or collusive, and is not made in the interest or in behalf of any person or entity not herein
named. The undersigned further declares under penalty of perjury that the bidder has not
directly or indirectly induced or solicited any other bidder to submit a sham bid, or any other
person, firm, or corporation to refrain from bidding. The undersigned also declares under
penalty of perjury that the bidder has not in any manner sought by collusion to secure for itself
an advantage over any other bidder.

I declare under penalty of perjury under the laws of the state of Utah that the foregoing is true
and correct.

Date: ,20

Bidder:

Address:

Signed By:

Print Name:

Title:

(Authorized Signature)
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PART C- DIVISION C2

Spec. 45605

BIDDING DOCUMENTS - PROPOSAL SCHEDULE

Proposal is hereby made to furnish and deliver to IPSC up to eight (8) Induced Draft Fan
Medium Voltage Variable Frequency Drive Systems, F.O.Bo, IPP Plant Site, 850 West Brush
Wellman Road, Delta, UT 84624, in accordance with Specifications 45605, the following:

Lump Sum Price For One (1) Complete Drive System For One (1) ID Fan Delivered In
January 2004

Price in Words:                         I Price in Dollars: $

Lump Sum Price For Two (2) Complete Drive Systems For Two (2) ID Fans Delivered In
January 2005

I
Price in Words:                          I Price in Dollars: $,

Lump Sum Price For Three (3) Complete Drive Systems For Three (3) ID Fans
Delivered In January 2006

Price in Words:                          I Price in Dollars: $

Lump Sum Price For Two (2) Complete Drive Systems For Two (2) ID Fans Delivered In
January 2007

Price in Words: Price in Dollars: $.

Latest Date for IPSC To Exercise Option To Purchase Two (2) Complete Drive Systems
In January 2005

Date:

Latest Date For IPSC To Exercise Option To Purchase Three (3) Complete Drive
Systems In January 2006

Date:

Latest Date For IPSC To Exercise Option To Purchase Two (2) Complete Drive
Systems in January 2007

Date:

**Note: Bids shall include an anticipated payment schedule.
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DIVISION C2

Spec. 45605

PROPOSAL SCHEDULE

Contractor’s Technical Services:
Contract amount for manufacturer’s service representatives time:

The following adjuring prices will be used to adjust the

/////////’,//////////. o o,,..o,eO o,,.Ovo., e
Per Diem at the IPP Job Site:

Per Round Trip to and from the IPP Job Site:

Price.___~s: The price or prices shall be firm.

Cash Terms: A discount for prompt payment is offered of       percent for Contract
payments made within ~ calendar days after date of acceptance or delivery and receipt of
invoice.

Taxes: The foregoing quoted prices are exclusive of all applicable sales and use taxes.

Manufacturer:

Location of Point of Manufacture:

Brand and Catalo.q Number or Other Desiqnation:

Form of Business Or,qanization: The bidder shall state below the form of its business
organization.

Bidder is:                      , organized under the laws of the state of
(Corporation, Partnership, Limited Partnership, Individual)

If a partnership, the bidder shall state below the names of the partners. If a corporation, the
bidder shall state below the names of the president and of the secretary.

Person to Contact:

Name:

Address:

(If different, the address of bidder’s chief executive office is:)

Should IPSC desire information concerning this Proposal, please contact:

Telephone No:
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Spec. 45605

PART C - DIVISION C3

BIDDING DOCUMENTS - ADDITIONAL BID INFORMATION

Detailed Information: The bidder shall submit complete and definitive information on
its offering in sufficient detail to permit a complete analysis of the Proposal. The
requirements stated in the Instructions to Bidders, relative to information submittal,
shall be followed.

The requirements for information contained in this Division are basic requirements.
Additional information shall be provided as requested by IPSC.

The blank data sheets included in this Division shall be completely filled in. The data
listed therein shall not relieve Contractor of its responsibility for meeting the
requirements of the Detailed Specifications.

The bidder shall not alter the original Proposal Data Division page numbers. If it
becomes necessary to add pages, other than the end of the Division, a suffix such as a,
b, c, etc., shall be added to the original number to designate the added page number.
Pages added at the end of the Division shall be numbered sequentially by continuation
of originally established numbering.

Where alternates are indicated in the Proposal or Proposal Data, the bidder shall
provide complete information for each alternate.

Drawin.qs: Drawings shall be submitted with the Proposal in sufficient detail to permit
evaluation of the equipment offered and to permit preliminary arrangement studies to be
made.

A plan view drawing showing the proposed equipment in the existing electrical
equipment room shall be submitted. Contractor shall also include estimated weights for
all equipment. Outdoor cooling equipment, if required, shall also be shown. External
interconnection one-line diagram showing all power, control, and protection cabling
required to complete the installation of the VFD systems.

Supplementary Information: The following supplementary information shall be
submitted with the Proposal:

Supplementary Information

Complete Description of Proposed VFD. This Shall Include a Description of
Shipping Components and Field Assembly Installation.

Summary Description of Codes and Standards Used If Different than Specified,
Including a Review of Major Differences.
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DIVISION C3

Spec. 45605

ADDITIONAL BID INFORMATION

Supplementary Information

Identification of Any Modifications Required to IPSC’s ID Fan System, Composed
of ID Fan Motor, ID Fan, Connecting Shaft, Bearings, and Cable Connecting the
ID Fan Motor to the VFD System to Allow this Equipment to Operate with the VFD
While Maintaining a Normal Thirty (30) Year Lifetime of the ID Fan System.

Documentation Indicating Contractor’s VFD System Does Not Produce Torsional
Vibrations, Shaft Torsional Resonance, or Torque Pulsations Within the
Connecting Shaft of the ID Fan System.

Documentation Indicating Contractor’s VFD System Will Not Create Accelerated
ID Fan System Bearing Wear Due to Common Mode Voltages Delivered by High
Frequency PWM or Other Signals from Contractor’s Inverter Drive.

Documentation Indicating Contractor’s VFD System Does Not Contribute to
Insulation Breakdown of the End Turns of the Motor Winding.

Names and Other Contact Information of Five (5) Purchasers of the Proposed
VFD System Applied to Motors of 3,000 Horsepower (HP) and Above Who Have
Had the Equipment Installed and Operating for at Least Two (2) ’Years.

Priced Preliminary Spare Parts List.

Input Current Including Harmonic Content at 25, 50, 75, 85, and 100 Percent
Load.

Composite Data on Mean Time to Failure and Mean Time to Repair for Typical
Components Contained Within the VFD System and Shown by Operating
Experience to Fail or Require Replacement.

Detailed Description of the Installation Instructions of the Proposed Drive System
Including All of Its Components and Any Modifications to Existing Equipment.

Description of the Failure Mode If Control Power Is Lost to the VFD Control
System.

Description of VFD Operation When the Input Voltage Dips to 70 Percent.

Description of the Failure Modes of the Power Switching Devices (SCR, GTO,
Diode, IGBT, IGCT, etc.), or Switching Device Control That Will Allow the Drive
System to Continue to Operate Without Tripping the Fan.

Description of Accelerating and Decelerating Torque Programming Capabilities
and Other Pertinent Capabilities and Limitations.

Preliminary Schedule.
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DIVISION C3

Spec. 45605

ADDITIONAL BID INFORMATION

Supplementary Information

Harmonic Calculation.

Efficiency (At the Input to VFD Isolation Transformer) Graph with Y-Axis Indicating
25, 50, 75, 85, and 100 Percent Torque and X-Axis Indicating 25, 50, 75, 85, and
100 Percent Frequency.

Catalog Brochures.

Complete List of Required Maintenance Tools as Discussed in Division F3,
Article 15, General Equipment Specifications. The Listing Shall Include a
Complete Description and Quantity of Each Item.

Information Specified in Division B1, Instructions to Bidders.

Equipment Storage Requirements, Including Inside or Outside Requirements and
Requirements for Controlled Temperature or Humidity, etc.

Description of Manufacturing, Testing, and Inspection Procedures.

Written Description, Logic Diagrams, or Ladder Diagram Indicating
Recommended Operating Sequence.

Maintenance Activities Required by the Manufacturer And/or by Contractor to
Provide Adequate Storage and to Maintain Valid Material and Equipment
Warranties.

Motor Information If Motor Is Furnished from Division F9, Medium Voltage
Induction Motors.

Transformer Information Division F8, VFD Isolation (VFDI) Transformers

Equipment and Material Data: Please provide the following equipment and material
data to assist IPSC in evaluating the Technical Proposal:

Equipment and Material Data

Complete Description of the Proposed System Indicating Exactly What Is Being
Replaced and What Is Being Reused.

A Drawing (the Plant Arrangement - AQCS Control Building Mezzanine Drawing
May Be Marked up to Show Equipment Layout) Showing the Proposed
Arrangement and Dimensions Including Clearances Between Existing Items and
All New Items. This Drawing Shall Also Indicate the Approximate Weight of All
Components and Any New Wall or Floor Penetrations.
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DIVISION C3

Spec. 45605

ADDITIONAL BID INFORMATION

Equipment and Material Data

Guaranteed Reliability and Maintainability Times of the Proposed System.

Description of the Work Required for Complete Replacement.

A List of Maintenance Tools, Which Shall Be Furnished with the Equipment.

A Description of the Manufacturer’s Standard Factory Test Procedure.

Expected and Maximum Heat Loss on a per Drive Basis.

A List of at Least Three (3) Sites and Names of Individuals That May Be
Contacted Where Similar Equipment Has Been Retrofitted.

If a New Motor Is Being Provided, Verify That the Minimum Speed of 10 Percent
Is Acceptable to the Motor Vendor.

Since the VFD Shall Be Suitable for Continuous Operation at Turning Gear Speed
for Equipment Cool-down, Provide Information Describing the Operation at
Turning Gear Speed.

Harmonic Analysis, Which Includes All Voltage and Current Harmonics up to the
49t~.

Any Alternate Access Options Required.

Heat Dissipation Data Necessary to Verify Adequacy of Existing HVAC System to
Design a New HVAC System.

A Summary Description of Codes and Standards Used If Different than Specified
Including a Review of Major Differences.

A Price List of Recommended Spare Parts.

A List of Any Special and Maintenance Tools Being Furnished.

Bidder’s Experience Record with Proposed Equipment.

A List of Factory Routine Tests Being Proposed.

A Complete Description of the Extent of Shop Assembly of Components, and
What Will Not Be Shop Assembled.

Efficiency Versus Load Curves Based on the Driven Equipment.
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DIVISION C3

Spec. 45605

ADDITIONAL BID INFORMATION

Equipment and Material Data

A Written Description of the Results of a Failure of Any Power Switching Device
(SCR, GTO, Diode, IGBT, IGCT, etc.), or Switching Device Control. Contractor
Shall Include the Sequence of Each Channel in the Write-up.

A Description of Why Rear or Side Access Is Needed.

Contractor Shall Confirm That All Power Components in the Converter Sections
Will Be Mounted on a Swing Frame or Rack-out for Ease of Maintenance. If Not,
Contractor Shall Describe Proposed Mounting Method.
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DIVISION C3

Spec. 45605

ADDITIONAL BID INFORMATION

Variable Frequency Drive System

VFD Isolation Transformer Rating (kVA):

System Input Voltage:

System Output Voltage:

Rated Drive Output Power (Continuous kVA):

Rated Drive Output Current (Continuous A):

Nominal Load Power (HP):

Rated VFD Input Current (A):

Nominal VFD Input Current at 8,200 HP Output (A):

Variable Frequency Drive

Manufacturer and Model:

Overall Dimensions:

Height (Inches):

Depth (Inches):

Width (Inches):

Shipping Height (Inches):

Length of Longest Shipping Piece (Inches):

Technology:

Microprocessor-Based Multi-Level
Switching:

Phase/FrequencyNoltage (ph/HzN):

Rectifier Device:

Inverter Device:

Cell Voltage (V):

Number of Cells:
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DIVISION C3

Spe¢. 45605

ADDITIONAL BID INFORMATION

Variable Frequency Drive

In the Event of Any Power Switching Device
(SCR, GTO, Diode, IGBT, IGCT, etc.),
Failure, Will the VFD Continue to Operate at
Full Rated Output?

If "No", Explain:

Number of Pulses:

DC Link Capacitors:

Input Power Factor (30 to 100 Percent
Speed) (Cos f):

Power Interrupt Ride-Through Duration
(Cycles):

Voltage Dip (With Continuous
Operation) (Percent):

VFD Output Voltage (V):

Overload Capability for Sixty (60)
Seconds (Percent):

Torque Pulsations Across Speed Range
(Percent):

Cooling Medium:

Enclosure Protection:

Ambient Temperature Maximum (°C):

Humidity (Non-Condensing) (Percent):

Altitude (Feet):

Yes No

Yes No
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DIVISION C3

Spec. 45605

ADDITIONAL BID INFORMATION

DC Link Reactor Data

Manufacturer:

Class and Type of Core:

Insulating Liquid:

Quantity:

Nominal DC Voltage Rating (V):

Continuous DC Current Rating (V):

Rated DC Load (kW):

Conductor Material of Winding
(If Aluminum, State Grade):

Basic Lighting Impulse Insulation Level (BIL)
(kV):
Approximate Resistance at 75°C (OHM):

Inductance (Henrys) (H):

Loses (Guaranteed):

No-Load Loss (Excitation Only):

At 100 Percent Voltage (kW):

At 110 Percent Voltage (kW):

Total Loss, No-Load Loss Plus Load Loss, With
Full Rated DC Load (kW):

Temperature Under Continuous Operation
Guaranteed:

Temperature Rise at Full Rated DC Load:

Winding Temperature Rise by Resistance (°C):

Hottest Spot Winding Temperature Rise (°C):

Average Sound Level at Rated DC Load, Scale
"A", Slow Response, at One (1) Foot from
Reactor (DC):
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DIVISION C3

Spec. 45605

ADDITIONAL BID INFORMATION

DC Link Reactor Data

Short Circuit Capability:

DC Short Circuit Current (A):

Maximum Duration of Short Circuit Current
(Seconds):

Weight and Dimensions:

Net Weights:

Core and Coils (Pound):

Insulating Liquid (Pound/Gallon):

Total (Pounds):

Heaviest Piece to Handle During
Erection (Pounds):

Overall Dimensions:

Height (Inches):

Depth (Inches):

Width (Inches):

Shipping Height (Inches):

Tuned Filter Bank

Is a Tuned Filter Bank Required for Harmonic
Suppression:

If "Yes", Where Is it Mounted? (Include Dimensions
and Weights):

Drive Cooling System

Manufacturer:

Yes No

Cooling Methodology (Liquid/Air):

Type of Liquid:

Is Cooling System 100 Percent Redundant:

Net Weight (Pounds):

Yes No
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DIVISION C3

Spec. 45605

ADDITIONAL BID INFORMATION

Harmonic Voltage Distortion

Guaranteed Maximum Harmonic Voltage Distortion Contribution, Without Filters,
to Auxiliary Electrical Power System Under the Worst Case Conditions:

Harmonic 90 Percent 100 Percent 110 Percent

5

7

11

13

17

19

23

25

Total:

Efficiency

Guaranteed Overall System Efficiency at Rated
Speed and Load (Percent):

Total Guaranteed System Losses at Rated Speed
and Load (kW):

System Speed Response

Maximum Deceleration Rate (Rpm/Sec):

Maximum Acceleration Rate (Rpm/Sec)"

Interface

Type and Quantity of Communication Ports Which
Are Included, (i.e., RS232, RS485, USB):
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PART D - DIVISION Dt

Spec. 45605

CONTRACT DOCUMENTS DESCRIPTION

The Contract Agreement, together with the documents listed in Article 3 thereof, the Reference
Specifications, any other documents listed below, and such of Contractor’s Proposal documents
as are expressly agreed to by IPSC shall constitute the Contract (the Contract). Said
Documents are complementary and require complete and finished Work. Anything shown or
required of Contractor in any one or more of said documents shall be as binding as if contained
in all of said documents. Contractor shall not be allowed to take advantage of any error,
discrepancy, omission, or ambiguity in any document, but shall immediately report to the
President and Chief Operations Officer, in writing, any such matter discovered. The President
and Chief Operations Officer will then decide or correct the same and the decision will be final.
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Spec. 45605

PART E - DIVISION E1

GENERAL CONDITIONS

The following words shall have the following meanings:

Bidder: The person, firm, or corporation adopting and submitting a Proposal
under these Specifications.

Buyer: The Purchasing Agent for IPSC.

Contract Administrator: The IPSC employee designated by the President and
Chief Operations Officer with primary responsibility for administration of the
Contract, or other representatives designated by the Contract Administrator
acting within the limits of their authority.

Contractor: The person, firm, or corporation to whom the Contract is awarded.

Directed, Required, Approved, etc.: The words directed, required, approved,
permitted, ordered, designated, prescribed, instructed, acceptable, accepted,
satisfactory, or similar words shall refer to actions, expressions, and prerogatives
of the Contract Administrator unless otherwise expressly stated.

Gallon: Liquid’volume of 231 cubic inches at 60 degrees Fahrenheit.

IG._..~S: Intermountain Generating Station located at 850 West Brush Wellman
Road, Delta, Utah 84624.

IP._.~A: Intermountain Power Agency, the owner of Intermountain Power Project,
and a political subdivision of the state of Utah, organized and existing under the
Interlocal Co-operation Act, Title 11, Chapter 13, Utah Code Annotated 1953, as
amended.

IP__P: Intermountain Power Project, consisting of Intermountain Generating
Station, Intermountain Railcar, Intermountain Converter Station, Adelanto
Converter Station, Intermountain AC Switchyard and associated transmission
lines, microwave stations, and support facilities.

IPSC: Intermountain Power Service Corporation, a nonprofit corporation,
furnishing personnel to support the Operating Agent in the performance of
operation and maintenance.

Op.eratin,q A,qent, or LADWP: The City of Los Angeles Department of Water and
Power which is responsible for operation and maintenance for IPP.
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DIVISION E1

Spec. 45605

GENERAL CONDITIONS

President and Chief Operations Officer: The President and Chief Operations
Officer of IPSC, or other representatives designated by the President and Chief
Operations Officer acting within the limits of their authority.

mo Reference Specifications: Those bulletins, standards, rules, methods of analysis
or tests, codes, and specifications of other agencies, engineering societies, or
industrial associations referred to in these Specifications. These refer to the
latest edition, including amendments published and in effect at the date of the
Invitation for Proposal, unless specifically referred to by edition, volume, or date.
Unless the context otherwise requires, Reference Specifications also include all
amendments published or adopted after the date of the Invitation for Proposal.

Subcontractor: A person, firm, or corporation, other than Contractor and
employees thereof, who supplies labor, services or materials for a portion of the
Work to be performed by Contractor under the Contract.

o. To__0.n: The short ton of 2,000 pounds.

po Work: The services, materials, equipment, and other performance identified in
these Specifications and other Contract Documents to be provided by
Contractor.

Materials and Work: All Work shall comply with these Specifications. All materials used
or supplied, and all equipment furnished, shall be new and unused, but this requirement
shall not preclude the use of recycled materials in the manufacturing processes. All
Work shall be done by qualified workers in a thorough and workmanlike manner that
would pass without objection in both Contractor’s trade and IPA’s and IPSC’s industry.
Materials, equipment, workmanship, and other Work not definitely specified, but
incidental to and necessary for the Work, shall conform to the best commercial practice
for the type of Work in question and be of a quality that passes without objection in
Contractor’s trade and IPA’s and IPSC’s industry.

Nondiscrimination: The applicable provisions of Executive Order No. 11246 of
September 24, 1965, and Bureau of Land Management regulations, and all other
applicable governmental regulations pertaining to nondiscrimination in employment in
the performance of contracts, are incorporated herein by reference, and made a part
hereof as if they were fully set forth herein. During the performance of the Contract,
Contractor shall not discriminate in its employment practices against any employee or
applicant for employment because of the employee’s or applicant’s race, religion,
national origin, ancestry, sex, age, or physical disability. All subcontracts awarded
under or pursuant to the Contract shall contain a like nondiscrimination provision.
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DIVISION E1

Spec. 45605

GENERAL CONDITIONS

=
Governin.q Law; Venue: The Contract shall be governed by the substantive laws of the
state of Utah, regardless of any rules on conflicts of laws or choice of law that would
otherwise cause a court to apply the laws of any other state or jurisdiction. Any action,
in law or in equity, concerning any alleged breach of or interpretation of the Contract, or
concerning any tort in relation to the Contract or incidental to performance under the
Contract, shall be filed only in the state or federal courts located in the state of Utah.

Patents and Intellectual Property: Contractor shall fully indemnify and, at the election of
IPA, defend IPA, IPSC, and the Operating Agent against any and all liability,
whatsoever, by reason of any alleged infringement of any intellectual property rights
(including, but not limited to, patents, copyrights, trademarks, or trade secrets) on any
article, process, method, or application used in any designs, plans, drawings, or
specifications provided under the Contract, or by reason of Contractor’s manner of
performance under the Contract, or by reason of use by IPA, IPSC, or the Operating
Agent of any article, process, or material specified by Contractor.

All drawings, specifications, calculations, models, data, and other engineering
documents (collectively "Drawings") shall be delivered to and be the property of IPSC.
IPSC shall be entitled to use the Drawings and the information contained therein for the
construction, operation, maintenance, repair, alteration, improvement, and expansion of
IPP Facilities.

Contractor’s Address and Le.qal Service: The address given in the Proposal shall be
considered the legal address of Contractor and shall be changed only by advance
written notice to IPSC. Contractor shall supply an address to which certified mail can be
delivered. The delivery of any written communication to Contractor personally, or
delivery to such address, or the depositing in the United States Mail, registered or
certified with postage prepaid addressed to Contractor at such address, shall constitute
a legal service thereof.

Assi.qnment of Contract Prohibited: Contractor shall not assign or otherwise attempt to
dispose of the Contract, or any rights hereunder, or of any monies due or to become
due hereunder, unless authorized by the prior written consent of the President and Chief
Operations Officer. The Contract, and Contractor’s rights hereunder (including rights of
collection) are nonassignable without the President and ChiefOperations Officer’s prior
written consent. No right or claim can be asserted against IPA, IPSC, or the Operating
Agent, in law or equity, by any person, by reason of any assignment or disposition
unless so authorized.

If Contractor, without such prior written consent, purports to assign or dispose of the
Contract, or any right or interest hereunder, IPSC may at its option terminate the
Contract. Such termination shall relieve and discharge IPA, IPSC, and the Operating
Agent from any and all liability, duties, and obligations to Contractor, and to any
assignee or transferee thereof.
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DIVISION E1

Spec. 45605

GENERAL CONDITIONS

Quality Assurance: IPSC has the right to subject any or all materials, services,
equipment, or other Work furnished and delivered under the Contract to rigorous
inspection and testing. (Unless otherwise specifically provided in the Contract with
respect to specific materials, services, equipment, or other Work, IPSC has no duty to
inspect, test, or specifically accept.) Before offering any material, services, equipment,
or other Work for inspection, testing, delivery, or acceptance, Contractor shall eliminate
all items or portions which are defective or do not meet the requirements of these
Specifications. If any items or portions are found not to meet the requirements of these
Specifications, the lot, or any faulty portion thereof, may be rejected. Only the Contract
Administrator may accept any material, service, equipment, or other Work as complying
with these Specifications on behalf of IPSC.

IPSC may inspect and reject materials, services, equipment, or other Work tendered or
purchased under the Contract at any reasonable location IPSC may choose (including,
but not limited to, points of origin, while in transit to IPSC, IPSC specified receiving
points, IPSC storage sites, or any point of use or installation). Inspection can include
any testing that IPSC deems necessary or convenient to determine compliance with
these Specifications. The expense of any initial tests will be borne by IPSC. All
expenses of subsequent or additional tests will be charged against Contractor when due
to failure of first-offered materials, services, equipment, or other Work to comply with
these Specifications.

The fact that the materials, services, equipment, or other Work have or have not been
inspected, tested, or accepted by IPSC, whether voluntarily or as required by any
specific provision in the Contract, shall not relieve Contractor of responsibility in case of
later discovery of nonconformity, flaws, or defects, whether patent or latent.

Extra Work, Reduced Work, and Change Orders by IPSC: IPSC reserves the right at
any time before final acceptance of the entire Work to order Contractor to furnish or
perform extra Work, or to make changes altering, adding to, or deducting from the
Work, without invalidating the Contract. Changes shall not be binding upon either IPSC
or Contractor unless made in writing in accordance with this Article.

Changes will originate with the President and Chief Operations Officer who will transmit
to Contractor a written request for a Proposal covering the requested change, setting
forth the changed Work in detail, and including any required supplemental plans or
specifications. Upon receipt of such request, Contractor shall promptly submit in writing
to the President and Chief Operations Officer a Proposal offering to perform such
change, a request for any required extension of time caused by such change, and an
itemized statement of the cost or credit for the proposed change. Failure of Contractor
to include a request for extension of time in the Proposal shall constitute conclusive
evidence that such extra Work or revisions will entail no delay and that no extension of
time will be required.
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DIVISION E1

Spec. 45605

GENERAL CONDITIONS

10.

11.

If Contractor’s Proposal is accepted by IPSC, a written change order will be issued by
the President and Chief Operations Officer stating that the extra Work or change is
authorized and granting any required adjustments of the Contract price and of time of
completion. If Contractor’s Proposal is rejected by IPSC, then IPSC may order the
additional or changed Work from other vendors.

Additional Work or changes pursuant to the change order shall be performed in
accordance with the terms and conditions of these Specifications. No extra Work shall
be performed or change made unless pursuant to such written change order, and no
claim for an addition to the Contract price shall be valid unless so ordered.

Notwithstanding anything in the preceding paragraphs to this Article, IPSC may issue a
written order reducing the Scope of Work without issuing a request for Proposal. Any
such reduction in the Scope of Work shall be effective upon issuance. Reductions
ordered by IPSC shall constitute partial terminations and shall reduce the price to be
paid.

Changes at Request of Contractor: Changes may be made to facilitate the Work of
Contractor. Such changes may only be made without additional cost to IPSC, without
extension of time, and pursuant to written permission from the President and Chief
Operations Officer. Permission for such changes shall be requested in writing by
Contractor to the President and Chief Operations Officer.

Time is of the Essence and Extensions of Time: Time is of the essence to the Contract.
Delivery and other performance of Work must be completed within the times and by the
dates specified. Time for delivery or other performance of Work shall not be extended
except as provided in this Article. Failure to deliver or otherwise perform Work within
the times and by the dates specified shall constitute a default and be grounds for IPSC
to immediately terminate the Contract.

If Contractor makes a timely written request in accordance with this Article, the time for
delivery or other performance of Work will be extended by a period of time equivalent to
any delay in the whole Work which is: (a) Authorized in writing by the President and
Chief Operations Officer; (b) Caused solely by IPSC; or (c) Due to unforeseeable
causes (such as war, strikes, or natural disasters) and which delay is beyond the control
and without the fault or negligence of Contractor and subcontractors.

Contractor shall promptly notify the President and Chief Operations Officer in writing at
both the beginning and ending of any delay, of its cause, its effect on the whole Work,
and the extension of time claimed. Failure of Contractor to provide such written notices
and to show such facts shall constitute conclusive evidence that no excusable delay has
occurred and that no extension of time is required.
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The President and Chief Operations Officer will ascertain the facts and the extent of the
delay and will extend the time for delivery when the findings of fact justify such an
extension. The President and Chief Operations Officer’s determination will be final and
conclusive.

IPSC will be responsible for granting extensions of time as herein provided, but will not
otherwise be responsible in any manner or liable to any extent for damage directly or
indirectly suffered by Contractor as a result of any delay.

Protests and Claims: If Contractor considers any demand of the President and Chief
Operations Officer to be outside of the requirements of the Contract, or considers any
amount of payment, or any record, ruling, or other act, omission, or determination by the
President and Chief Operations Officer to be unreasonable, Contractor shall promptly
deliver to the President and Chief Operations Officer a written statement of the protest
and of the amount of compensation or nature of accommodation, if any, claimed.

Upon written request by the President and Chief Operations Officer, Contractor shall
provide access to all records containing any evidence relating to the protest or claim.

Upon review of the protest, claim, and evidence, the President and Chief Operations
Officer will promptly advise Contractor in writing of the final decision which will be
binding on all parties.

The requirements of this Article shall be in addition to, and shall not be construed as
waiving claims provisions of the Statutes of the state of Utah. Contractor is deemed to
have waived and does waive all claims for extensions of time and for compensation in
addition to the Contract price except for protests and claims made and determined in
accordance with this Article.

Limitation of Liability; Responsible Party: It is understood and agreed that IPA shall be
the sole party or person liable to Contractor for payments under or pursuant to the
Contract, and for any breaches, defaults, or for any torts in the performance of or in
relation to the Contract by IPA, IPSC, or the Operating Agent, or any officers, agents, or
employees thereof. Contractor hereby expressly covenants and agrees that no suit
shall be brought by Contractor against IPSC, or the Operating Agent, or their, or IPA’s
officers, agents, or employees, or any of the purchasers of power from IPA, but that all
rights or remedies that Contractor may have or that may arise under or in relation to the
Contract shall be asserted by Contractor solely against IPA. Without limiting the
foregoing provisions of this Article, Contractor shall have no right against any of the
foregoing (including IPA) to assert or recover, in contract or in tort, damages or losses in
the nature of consequential damages, incidental damages, or punitive or exemplary
damages.
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Independent Contractor: Contractor shall perform all Work as an independent
contractor in the pursuit of its independent calling. Contractor is not an employee,
agent, joint venturer, partner, or other representative of IPA, IPSC, or the Operating
Agent and shall be under the control of IPSC only to provide the Work requested and
not as to the means or manner by which the Work is to be accomplished. Contractor
has no authority to act for, bind, or legally commit IPA, IPSC, or the Operating Agent in
any way.

Dru.q Policy: Contractor shall submit a current copy of its drug policy for review. IPP
Facilities are a drug free and zero tolerance workplace. Contractor’s employees and its
subcontractors’ employees, who are to perform Work or otherwise be at the IPP
Facilities, shall participate in a drug testing program prior to arrival, and at any additional
time(s) during the Contract as IPSC may request.

Security and Safety Compliance: Contractor and its employees, agents,
representatives, and/or subcontractors, while performing Work on IPP premises, or who
are otherwise on IPP premises, shall fully comply with all security, fire prevention, and
safety rules and procedures in force at IPP. IPSC has the right (but not duty) to make
periodic and random inspections of the persons, and of their respective property, upon
entering, at any time while on, and when departing any IPP facility. Such persons
subject to inspection include Contractor, any subcontractor, and their respective
employees, agents, and representatives. Property subject to inspection includes, but is
not limited to, vehicles, clothing, toolboxes, lunch boxes, any other carrying case, tools
or equipment, and anything contained therein. If violations are noted, the violations will
be reported to Contractor’s on-site supervisor and the Contract Administrator for
appropriate action.

All Contractor’s employees will be given security identification badges by IPSC and
those badges shall be displayed each day to allow admittance on IPP premises.
Contractor’s employees who do not have security identification badges in their
possession, will not be allowed on the IPP Job Site unless signed in by the Contract
Administrator. All security identification badges shall be returned to the Security
Contractor when the employee terminates their work at the IPP Job Site. All
Contractor’s vehicles will also receive parking stickers from the Security Contractor
allowing entrance on IPP Premises. Temporary badges and parking stickers are
available for intermittent Contractor employees and vehicles.

Contractor shall have access on IPP premises between the hours of 7:00 am to 7:00 pm
Monday through Friday. Access may be allowed on weekends or at other times with the
approval of the Contract Administrator.

Contractor will be directed to specified areas for parking vehicles and equipment by the
Contract Administrator. Certain areas of IPP premises are restricted to IPSC vehicles
only. Exceptions to the parking restriction will be made on an as needed basis through

E1-7

IP7 025397



DIVISION E1

Spec. 45605

GENERAL CONDITIONS

17.

Contractor’s respective Contract Administrator. Contractor shall make its employees,
agents, representatives, and/or subcontractors aware of all areas that are subject to
restricted parking.

Contractor agrees, warrants, and represents that: (a) It is familiar with the risks of injury
associated with the Work and otherwise being on IPP Premises; (b) Has reviewed the
Work to be performed; (c) Has inspected the IPP Job Site with an IPSC representative,
and (d) has determined that no unusual or peculiar risk of harm exists with regard to the
Work to be performed on IPP Premises. Contractor further agrees that it shall, at all
times, provide on IPP premises, a competent supervisor(s) familiar with IPSC’s and the

industry’s safety standards to ensure compliance with all federal, state, and local
regulations pertaining to safety (including, but not limited to, Federal and State OSHA,
as said regulations relate to the Work to be performed under the Contract). Although
IPSC assumes no responsibility to oversee or supervise the Work, IPSC reserves the
right to review safety programs and practices and to make recommendations to
Contractor. No such review or recommendation by IPSC shall impose any liability or
responsibility on IPSC, or relieve Contractor from providing a safe working environment
and complying with all legal requirements.

Contractor shall comply with IPSC’s safety and equipment requirements prior to starting
the Work. Worker protective clothing, which includes, but is not limited to, hardhats,
safety glasses, safety shoes, gloves, respirators, earplugs, safety harnesses, and face
shields shall be provided by Contractor.

Prior to starting the Work, all of Contractor’s personnel shall attend a safety orientation
taught by a representative of IPSC. At Contractor’s option and subject to IPSC
approval, a supervisor of Contractor may attend the orientation taught by IPSC, and
then present the orientation to the remainder of Contractor’s personnel. In that case, a
roll shall be provided to IPSC which lists each person who received the orientation and
the date it was received.

Nonexclusive: This is a nonexclusive Contract. IPSC reserves the right to obtain
services, materials, equipment, or other Work from other vendors or suppliers.
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Guarantee: Contractor guarantees and warrants for a minimum period of one (1) year
after delivery, and for such longer period as may be specified by the applicable statute
of limitations, that all materials, services, equipment, and other Work furnished are free
from defects and otherwise conform to the terms of the Contract, including, but not
limited to, the Article entitled "Materials and Work" in Part E, Division El, General
Conditions.

Contractor shall repair or replace, as IPSC may direct, all defective materials, services,
equipment, or other Work. Such repair or replacement shall be F.O.B. at such
destination as IPSC may direct (contract delivery point, point of installation, point of
consumption, etc.). IPSC’s right to demand repair or replacement is in addition to any
other remedies that may be available for breach of the foregoing guarantee and
warranty.

Contractor shall, for the protection and benefit of IPA, IPSC, and LADWP, obtain
guarantees conforming to the foregoing two (2) paragraphs from each of its vendors
and subcontractors with respect to their materials, services, equipment, or other portion
of the Work. Such guarantees from vendors and subcontractors shall be in addition to,
and not in lieu of, Contractor’s own guarantees.

Payment: Payment will be made within thirty (30) calendar days after delivery and
receipt of the invoice in the form directed by IPSC.

Invoices: Invoices shall be submitted in duplicate to Accounts Payable, Intermountain
Power Service Corporation, 850 West Brush Wellman Road, Delta, Utah 84624-9546.
All letters pertaining to invoices shall be addressed to the foregoing address.

All invoices shall show the Contract number, release number, or other identification of
each delivery covered by the invoice. In all cases, the amount of the applicable sales
tax or use tax shall be separately stated on the invoice.

Re.qulations, Permits, Licenses, and Warrants: Contractor shall comply with all
applicable federal, state, and local regulations including, but not limited to, Federal and
State OSHA, as said regulations relate to the Contract, Contractor’s performance, or
Contractor’s trade. In addition, Contractor shall ensure that all permits, licenses, and
warrants relating to the Contract, Contractor’s performance, and Contractor’s trade be
acquired.

Letters to IPSC: All inquiries relating to these Specifications prior to award of Contract
shall be addressed to the Buyer.
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After award of Contract, all letters pertaining to performance of the Contract (other than
invoice) shall be addressed as follows:

Mr. George W. Cross
President and Chief Operations Officer
Intermountain Power Service Corporation
850 West Brush Wellman Road
Delta, UT 84624-9546

Attention: Jon Christensen,
Contract Administrator

Regarding Contract No: 04-45605
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DETAILED SPECIFICATIONS - SPECIAL CONDITIONS

General: Under the terms of the Contract, Contractor shall furnish and deliver up to
eight (8) Induced Draft Fan Medium Voltage Variable Frequency Drive Systems
ordered by IPSC during the period of four (4) years beginning with date stated in the first
introductory paragraph of the Contract Agreement (hereinafter called the Contractual
Period).

Quantity: IPSC agrees to purchase up to eight (8) Induced Draft Fan Medium
Voltage Variable Frequency Drive Systems during the Contractual Period,

In consideration of the above agreed purchase quantity, IPSC will, during the
Contractual Period, have the option (but not duty) to purchase Induced Draft Fan
Medium Voltage Variable Frequency Drive Systems up to a quantity of eight (8).
Said option may be exercised, in whole or in part, by the issuance to Contractor of
releases for any portion thereof by the Buyer or the Buyer’s duly authorized
representative. Nothing contained herein shall require IPSC to order any of its
requirements beyond the quantities stated in Division A1 from Contractor as opposed to
ifrom other suppliers or contractors.

/
3. JDelivery: Contractor shall make deliveries only upon receipt of releases issued by the

Buyer. IPSC reserves the right to specify in said releases the amounts and dates of
deliveries at the location described in the Proposal Schedule. IPSC will require ID fans
to be delivered as indicated in Division F2, Article 15, Schedule of Activities, in the table
titled, Equipment to be Delivered to the Job Site.

Deliveries shall be made between the hours of 8:00 a.m and 3:00 p.m., except holidays,
Monday through Friday, unless other arrangements are made in writing between
Contractor and Buyer.

Printed Documents: All printed documents, including drawings and instruction books, if
applicable, shall be in the English language. All units of measurement shall be in the
English foot-pound-second system.

Delivery Arran.qements: After award of the Contract and prior to delivery or other
performance of any Work, Contractor shall become familiar with the unloading facilities
at the delivery point(s) set forth in the Proposal Schedule, either by personal inspection
or by contacting the Contract Administrator, (435) 864-4414.

Indemnity Clause: Contractor undertakes and agrees to indemnify, hold harmless, and
at the option of the IPA, defend IPA, IPSC, LADWP, and any and all of their boards,
officers, agents, representatives, employees, assigns, and successors in interest from
and against any and all suits and causes of action, claims, charges, costs, damages,
demands, expenses (including, but not limited to, reasonable attorneys’ fees and cost of
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litigation), judgments, civil fines and penalties, liabilities or losses of any kind or nature,
including, but not limited to, violations of regulatory law, breach of contract, death, bodily
injury or personal injury to any person, including Contractor’s employees and agents, or
damage or destruction to any property of either party hereto, or of third persons, arising
in any manner by reason of or incident to the performance of the Contract on the part of
Contractor, or Contractor’s officers, agents, employees, or subcontractors of any tier,
except as may be caused by the sole negligence of IPA, IPSC, LADWP, or their boards,
officers, agents, representatives, or employees.

Insurance Requirements: Prior to the start of the Work, but not later than thirty (30)
calendar days after date of award of Contract, Contractor shall furnish IPSC evidence of
coverage from insurers acceptable to IPSC and in a form acceptable to IPSC Insurance
Analyst. Such insurance shall be maintained by Contractor and at Contractor’s sole cost
and expense.

Such insurance shall not limit or qualify the liabilities and obligations of Contractor
assumed under the Contract. IPA, IPSC, or LADWP shall not, by reason of any of their
inclusion under these policies or otherwise, incur liability to the insurance carrier for
payment of the premium for these policies.

Any insurance carried by IPA, IPSC, or LADWP which may be applicable is and shall be
deemed excess insurance, and Contractor’s insurance is and shall be primary for all
purposes despite any provision in Contractor’s policies to the contrary.

Should any portion of the required insurance be on a "Claims Made" policy, Contractor
shall, prior to the policy expiration date following completion of the Work, provide
evidence that the "Claims Made" policy has been renewed or replaced with the same
limits and terms and conditions of the expiring policy at least for the Contract under
which the Work was performed.

ao Workers’ Compensation/Employer’s Liability: Workers’ Compensation Insurance
covering all of Contractor’s employees in accordance with the laws of all states in
which the Work is to be performed and including Employer’s Liability Insurance,
and as appropriate, Broad Form All States Endorsement, Voluntary
Compensation, Longshoremen’s and Harbor Workers’ Compensation, Jones Act,
and Outer-Continental Shelf coverages. The limit for Employer’s Liability
coverage shall be not less than $1 million each accident and shall be a separate
policy if not included with Workers’ Compensation coverage. Evidence of such
insurance shall be an endorsement to the policy providing for a thirty (30)
calendar days prior written notice of cancellation or nonrenewal of a continuous
policy to IPSC, by receipted delivery, and a Waiver of Subrogation in favor of
IPA, IPSC, and LADWP, its officers, agents, and employees. Workers’
Compensation/Employer’s Liability exposure may be self-insured provided that
IPSC is furnished with a copy of the certificate issued by the state authorizing
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Contractor to self-insure. Contractor shall notify IPSC, by receipted delivery, as
soon as possible of the state withdrawing authority to self-insure.

Commercial General Liability: Commercial General Liability with Blanket
Contractual Liability, Products and Completed Operations, Broad Form Property
Damage, Premises and Operations, Independent Contractors, and Personal
Injury coverages included. Such insurance shall provide coverage for total limits
actually arranged by Contractor, but not less than $2 million Combined Single
Limit and be specific for the Contract. Should the policy have an aggregate limit,
such aggregate limits should not be less than $4 million. Umbrella or Excess
Liability coverages may be used to supplement primary coverages to meet the
required limits. Evidence of such coverages shall be on IPSC’s Additional
Insured Endorsement Form or on an endorsement of the policy acceptable to
IPSC and provide for the following:

To include IPA, IPSC, LADWP, and their officers, agents, and employees
as additional insured with the Named Insured for the activities and
operations under and in connection with the Contract.

(2) That the insurance is primary and not contributing with any other
insurance maintained by IPA, IPSC, or LADWP.

(3) A Severability-of-lnterest or Cross-Liability Clause such as: "The policy
to which this endorsement is attached shall apply separately to each
insured against whom a claim is made or suit is brought, except with
respect to the limits of the company’s liability."

(4) That the policy shall not be subject to cancellation, change in coverage,
reduction of limits or nonrenewal of a continuous policy, except after
written notice to IPSC, by receipted delivery, no less than thirty (30)
calendar days prior to the effective date thereof.

(5) A description of the coverages included under the policy.

Commercial Automobile Liability: Commercial Automobile Liability covering the
use of owned, nonowned, hired, and leased vehicles for total limits actually
arranged by Contractor, but not less than $1 million Combined Single Limit.
Such insurance shall include Contractual Liability coverage. The method of
providing evidence of insurance and requirements for additional insureds,
primary insurance, notice of cancellation, and Severability-of-lnterest shall be the
same as required in the Commercial General Liability Division of terms and
conditions.

F1-3

IP7 025403



DIVISION F1

Spec. 45605

SPECIAL CONDITIONS

o

o

do Professional Liability: Contractor shall provide Professional Liability Insurance
with Contractual Liability coverage included, covering Contractor’s liability arising
from errors and omissions made directly or indirectly during the execution and
performance of the Contract and shall provide coverage of $5 million Combined
Single Limit. Evidence of such insurance shall be in the form of a special
endorsement of insurance and shall include a Waiver of Subrogation against
IPA, IPSC, and LADWP, their officers, agents, and employees.

The policy shall not be subject to cancellation, change in coverage, reduction of
limits, or nonrenewal of a continuous policy, except after written notice to IPSC,
by receipted delivery, not less than thirty (30) calendar days prior to the effective
date thereof.

e. Other Conditions:

(1) Failure to maintain and provide acceptable evidence of any of the
required insurance for the required period of coverage shall constitute a
major breach of Contract, upon which IPSC may immediately terminate
or suspend the Contract. In addition or in the alternative, IPSC has the
right (but not duty), to procure such insurance and: (a) To deduct the
cost thereof from any monies due Contractor under the Contract or
otherwise; and/or (b) To charge and collect the cost thereof from
Contractor, payable upon demand. Such claim, deduction, or charge
shall include an administrative fee of two (2) percent of the cost of
procuring said insurance. Said insurance may be procured and
maintained in the name of Contractor, IPA, IPSC, LADWP, and/or any
combination thereof, as primary and/or secondary insured, all as IPSC
may from time to time elect.

(2) Contractor shall be responsible for all subcontractors’ compliance with
these insurance requirements. The foregoing remedies in subsection (1)
shall be available to IPSC against Contractor for any failure by any
subcontractor to maintain and provide the required insurance.

Transportation: All shipments of hazardous materials under the Contract or in
connection herewith shall be handled in accordance with current U.S. Department of
Transportation regulations and all other applicable federal, state, and local laws and
regulations.

Material Safety Data Sheets: Contractor shall furnish IPSC with a Material Safety Data
Sheet (MSDS) for all hazardous materials furnished under the Contract, used, stored, or
transported on or near IPP premises in connection with the Contract. The MSDS shall
be furnished to IPSC on, or prior to, the date of the first delivery, use, storage, or
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transportation of the materials or equipment. If these Specifications require that
Contractor furnish instruction books, the MSDS shall also be included in such books.

Contract Termination:

ao For Convenience or Security: IPSC reserves the right, by giving twenty (20)
calendar days prior written notice (or such longer notice as IPSC may select) to
Contractor, to terminate the whole or any part of the Contract at IPSC’s
convenience, whether or not Contractor is in default. IPSC also reserves the
right to terminate the Contract, effective immediately upon notice, for purposes
of security or safety of IPP Facilities, persons who work at IPP Facilities, or the
public. In the event of termination for convenience, security, or safety, IPA will
pay Contractor reasonable and proper direct costs of termination (if, however,
Contractor’s Proposal includes cancellation charges, payment for termination
costs shall not exceed the cancellation charges set forth therein). Contractor
shall, after consultation with IPSC, take all reasonable steps to minimize the
costs related to termination. Contractor shall provide IPSC with an accounting of
costs claimed, including adequate supporting information and documentation
and IPSC may, at its expense, audit the claimed costs and supporting
information and documentation.

For Breach: IPSC may terminate the whole or any part of the Contract effective
immediately upon notice, in the event Contractor is in material default, and
without right on the part of Contractor to claim any termination costs. This right
to terminate is in addition to, and not in lieu of, any other remedy provided in the
Contract or otherwise provided by law or equity.

Limitation of Liability: In no event shall termination of this Contract, or any
portion thereof, whether for convenience, security, safety, breach, or otherwise,
constitute the basis for or result in any claim by Contractor for consequential or
incidental damages (including loss of anticipated profits or other economic
damages) or punitive damages, and Contractor hereby releases IPA, IPSC, and
LADWP, and their officers, directors, employees, agents, and representatives,
from any and all such claims or liability.

Suspension of Work: IPSC reserves the right to suspend and reinstate execution of the
whole or any part of the Contract and the Work without invalidating the provisions of the
Contract. In the event the Work is suspended, Contractor will be reimbursed for actual
direct unavoidable costs that it reasonably incurs as a result of the suspension. Claims
for such cost reimbursement shall be submitted by invoice. Contractor shall use all
reasonable means to minimize such costs, and shall allow IPSC to audit costs claimed.
Contractor shall, upon request by IPSC, provide a projection of costs it anticipates to
incur during any suspension, or continuation of suspension, contemplated by IPSC. In
no event shall suspension constitute the basis for, or result in, any claim for
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consequential or incidental damages (including loss of anticipated profits or other
economic damages) or punitive damages, and Contractor hereby releases IPA, IPSC,
and LADWP, and their officers, directors, employees, agents, and representatives, from
any and all such claims or liability.

No Waiver: No breach, noncompliance, or other failure to perform (collectively "breach")
by Contractor, or any subcontractor, or of any Work shall be deemed waived unless
expressly waived in writing by the President and Chief Operations Officer. No waiver by
IPSC of any one breach shall be deemed to waive any other prior, concurrent, or
subsequent breach. No exercise, or failure to exercise, or delay in exercising any
particular remedy by IPSC shall be deemed a waiver or preclude IPSC from
subsequently invoking that remedy for that breach or any other breach. All remedies
granted to IPSC in the Contract, or by law or equity, are cumulative and may be
exercised in any combination or order.

F1.-6

IP7 025406
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THIS CONTRACT AGREEMENT, entered into this ~ day of      20 , between the
INTERMOUNTAIN POWER SERVI(3~Y~II[~ .~"~SC), a nonprofit organization under
contract to the Intermountain Power Agency (IPA), a political subdivision of the state of Utah,
organized and existin~N~Rt~ ~l~ll~N~id~,O~,El’~l~ WO~lfapter 13, Utah Code
Annotated 1953, as amended, and             , a                     , with its
~rincip~eff~in The Intermountain Gbe~~ ~~~f two (2) coal fired

generating units with each having a maximum gross capacity of 950 Megawa~s. IGS is
WHER~~8~~e~ ~~~~en~i~~t~ ~ight
(8) Induced Draft (ID) Fan Medium Voltage Variable Frequency Drive Systems as detailed
in the C~~~(the ~l~~t~~ pf~li~~~orm
the Wo~guirements for equipment, materials, and sewices included under these

Specifications.
WHEREAS, Contractor has submitted to IPSC a Proposal in accordance with the terms of this
ContraVened materials covered by these Specifications will be incorporated in the

Intermountain Power Project (IPP) ID Fan VFD System replacement proje~.
WHEREAS, IPSC has determined and declared Contractor to be the lowest and best, regular
respon~ ~~~ ~~,~~~~O~~~e~t;

AGREEIMEIdR~rabta;t~hl~t~dtfdh~t:~l~ =ui!~L~dtlerg~bet]~t~l~td ~=~~~ible
mutual
Contractor for itself and its permitted successors and assigns, hereby agree as follows:

Reuse of the existing fan and motor is desirable. If the motor is reused, Contractor shall
ARTIC L~fy~t~ ~e~i~ ~o~e~e ~u~f~i~~m.
Agreement, including the Contract Documents identified in A~icle III hereof.

The existing output contactors and all power and control electronics shall be replaced.
ARTICL~tr~~~I~
accord~h ~e~o~~i~od#~ ~~~~~~O~i~ ~ed
A~icle ~’~~belBgi~l~e~~~~ivision El, General
Conditions.

Contractor shall include in its Proposal a drawing showing the proposed arrangement
ARTIC~ #i~e~,~~O~~~~~~~~s. This

drawing shall also indicate the approximate weight of all components.

Existing System Description: Each generating unit has four (4) ID fan rated 7,415 HP at
954 RPM existing maximum speed limit. The motors are 6-phase synchronous, 8-pole,
3,876 volt machines. Each motor has two (2) 3-phase windings. Winding 1 is phase
shifted thirty (30) electrical degrees from Winding 2. The motor windings are not re-
connectable to change the motor voltage. Each motor is controlled by a pair of current
source, load commutated inverter (LCI) variable frequency drives. Each drive has an
input transformer to connect the 3,876 volt drive to the 6,900 volt circuit breaker. The
transformer pairs are connected delta-delta and delta-wye such that the 6,900 volt bus
sees harmonics associated with 12-pulse rectification at full load of the drives. The
motors and drives are about twenty (20) years old and were manufactured by
Westinghouse. The drive controls are a combination of analog and digital technologies.

New System Requirements: The replacement equipment must include features that will
fulfill the following requirements:
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Harmonic content on the 6,900 volt bus must meet IEEE 519.

Power factor at the 6,900 volt feed to each ID fan shall be 0.95 or better at full
load. Contractor shall include in its Proposal the power factor at 25, 50, 75, 85,
and 100 percent loads.

Existing fan capacities shall not be decreased.

External controls and interlocks of the new equipment shall coordinate with the
existing plant control system.

New components proposed must not degrade rating or service life of existing
components that are being reused.

Contractor shall include in its Proposal the guaranteed reliability and
maintainability of ID fan system. New’equipment must fit in existing space.

It is desirable to have the new equipment use the existing conduits that are
encased in concrete to minimize the installation costs. If necessary, others will do
core drilling of the concrete; however, Contractor shall list all core drilling
necessary in its Proposal.

Equipment for VFDs shall be replaced and checked out during a scheduled
twenty-four (24) calendar day outage. Contractor shall include in its Proposal a
description of the work required for complete replacement.

Lon.q Ran.qe Goals: The replacement equipment shall have features that will provide or
make provision for the following goals:

Increased fan capacity to allow a 950 MW generating capacity with three (3) fans
operating with additional pollution control equipment added.

Provide for future ID fan increases using Contractor’s standard equipment.

Replace existing transformers.

Work Included Under These Specifications: The Work under these Specifications shall
include furnishing F.O.B. at the IPP Plant Site, the medium voltage VFDs,
miscellaneous materials, and services complete as specified herein and in accordance
with the Contract Agreement.

All equipment and materials required for complete medium voltage VFD systems shall
be furnished, except as specified otherwise in these Specifications. The equipment,
materials, and services to be furnished shall include, but not necessarily be limited to,
the following major items:
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GENERAL DESCRIPTION AND SCOPE OF WORK

ao The furnishing of integrated medium voltage VFD systems, to operate the ID
fans. Each set shall be an engineered system composed of the existing input
switchgear, a VFD, self-contained closed cycle cooling system, and output
contactor with connections to an existing or replacement ID fan motor. Drive
equipment shall be housed in the existing control building. Equipment and
software furnished shall be suitable for powering IPSC’s ID fan motors or new
motors provided by Contractor. Contractor shall identify any modifications
required to IPSC’s ID fan system, composed of ID fan motor, fan, connecting
shaft, bearings, and cable connecting the ID fan motor to the VFD system to
allow this equipment to operate with the VFD and still maintain a normal lifetime
of the ID fan system. Contractor shall also provide services to coordinate the
proper selection of IPSC’s ID fan system and programming of the VFD software.
This includes, but is not limited to, coordination of information transfer associated
with IPSC’s ID fan system, such as WK2 of the fan, critical speeds,
starting/running torque, and meetings with the new or existing fan motor supplier.

Each VFD system shall consist of all system components required to meet the
performance, protection, safety, testing, and certification criteria of these
Specifications. These components may include incoming harmonic filter/power
factor correction unit, input isolation transformer, VFD converter/DC-link/inverter,
and output filter. The VFD system shall represent a fully integrated package. All
material and labor necessary to interconnect any VFD system elements shall be
included, even if shipped separately, except as specified otherwise herein. The
minimum VFD size shall be such that the motor will operate continuously at the
horsepower rating multiplied by the motor service factor.

It is intended that Contractor’s standard product, with available options, be
provided under these Specifications. Any modifications to a standard product
provided to meet these Specifications shall be performed by Contractor only.
Contractor shall explicitly indicate all exceptions or deviations to these
Specifications in its Proposal, per Division B1, Article 4, Instructions to Bidders.
Only exceptions or deviations identified in the Proposal Section will be
considered for negotiation and possible inclusion in the executed Contract.

The main VFD system components shall be completely factory prewired,
assembled, and then tested as a complete package by Contractor, to assure a
properly coordinated, fully integrated drive system. It is desirable that the factory
acceptance tests include all components being furnished, including the
transformer.

Contractor shall conduct a certified startup of all Contractor-furnished equipment
to confirm conformance to these Specifications.
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GENERAL DESCRIPTION AND SCOPE OF WORK

Any third party certification, safety, or protection requirements shall be applied to
the VFD system as a whole. Certification or protection of system elements or
individual components by themselves is not acceptable.

go IPSC will test the equipment after erection to demonstrate its ability to operate
under the specified conditions and fulfill the guarantees as set forth herein. If the
tests indicate that the equipment fails to meet guaranteed performance,
Contractor shall make additional tests and modifications until the equipment
performs as specified.

Contractor shall provide drawings and other engineering data, manufacturer’s
field services, tools, instruction manuals, recommended spare parts list, and
miscellaneous materials and services, and shall participate in design
conferences, all as specified herein.

Equipment, materials, and accessories furnished shall be delivered to the IPP
Job Site where items will be unloaded, received, stored, and erected under
separate purchase orders. Deficiencies shall be sufficient cause to reject
equipment. Unloading from carrier and storing will not constitute acceptance.

Miscellaneous Materials and Services: Miscellaneous materials and services not
otherwise specifically called for shall be furnished by Contractor in accordance with the
following:

ao All piping integral to or between any equipment furnished under these
Specifications, except as otherwise specified.

All necessary instrument, power and control wiring, and raceways integral to any
equipment furnished under these Specifications. This shall include terminal
blocks and internal wiring to these terminal blocks for equipment requiring
external connection.

c. Coupling guards for all exposed shafts and couplings.

d. Leveling blocks, soleplates, thrust blocks, and matching blocks.

eo Erection drawings, prints, information, instructions, and other data for use by
IPSC’s erection subcontractor.

Detailed storage and lubrication requirements (including frequencies) for use by
IPSC’s erection subcontractor.

The use of all special tools required for erection of the equipment, exclusive of
the maintenance tools specified to be furnished under Division F3, Article 15,
General Equipment Specifications. Erection tools shall remain the property of
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Spec. 45605

GENERAL DESCRIPTION AND SCOPE OF WORK

Contractor and all shipping costs to and from the IPP Job Site shall be at
Contractor’s expense.

Work or Materials Furnished by Others: IPSC will furnish the following items:

ao

bo

Co

ID fan system, composed of ID fan motor (if existing motor is used), ID fan,
connecting shaft, bearings, and cable connecting the ID fan motor for each ID
fan (if Contractor verifies existing cabling is acceptable). The connecting cable
will be shielded 8 kV Type MV-90 single conductor medium voltage power cable.
The WK2 of the fan is 347,700 Ib-ft2. The fan will be a variable torque load and
high breakdown/starting torque will be required.

One (1) or two (2) 6.9 kV incoming power feeds to each Contractor-furnished
VFD system.

One (1) 125 volt DC power feed to each Contractor-furnished VFD.    L~le~il~-~

Control wiring from IPSC’s plant control system to the VFD control system.

Supply and install power cables as required to interconnect the VFDs, isolation
transformers, input circuit breakers, and ID fan motors.

Receiving, unloading, storing, and field erection of all equipment.

Foundations, foundation bolts, bolt sleeves, and equipment bases.

Grouting materials and the placing thereof.

Permanent electric wiring to connect equipment terminal boxes to IPP’s electrical
system.

Lubricants and fuels for operation.

Solvents and cleaning materials.

Finish painting of all equipment except as specified herein.

Operating personnel for startup and tests.

Contractor’s Services: Contractor’s services as stated in Division F2, Article 5, Work
Included Under These Specifications, shall be in accordance with the following:

Submittal of En,qineerin,q Data: Drawings and other engineering data for the
specified equipment and materials are vital to the design and subsequent
construction of the entire project.
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Contractor will be required to submit drawings and engineering data in
accordance with the schedule and requirements specified herein to assure
compliance with the overall construction and operating schedule. Contractor
shall allow a reasonable amount of time for mailing, processing, and IPSC
Contract Administrator’s review of drawings and data in Contractor’s schedule
and procurement/production/shipping schedule.

bo Manufacturer’s Technical Services: Contractor shall furnish the service of one
(1) or more manufacturer’s technical service representatives. The service
representatives shall be technically competent, factory trained, experienced in
the installation and operation of the equipment, and authorized by the
manufacturer to perform the Work stipulated.

The Manufacturer’s technical service representatives shall furnish written
certification to IPSC that, the equipment has been inspected and-adjusted by or
under representatives direction and that the equipment is ready for service, all of
which shall be done before initial operation of the equipment.

The duties of manufacturer’s technical services representatives may include, but
may not be limited to, the following:

(1) Provide technical advice to assist the erection subcontractor in installing
the equipment.

(2) Inspect and test the equipment after installation and direct any change or
adjustments required to assure proper operation.

(3) Provide technical direction during startup and initial operation of the
equipment.

(4) Direct the correction of any design or manufacturing errors.

(5) Instruct IPSC’s personnel in the operation and maintenance of the
equipment.

(6) Provide services required as a condition to providing the warranties and
guarantees specified.

For each VFD system, the lump sum prices stated in the Proposal, shall include the
recommended number of days of service and round trips to the IPP Job Site for field
service. Contractor shall include as a minimum fifteen (15) days per drive. The
manufacturer’s technical representatives, shall provide the services specified under
items (1), (2), (3), and (6) above. When, in the judgment of the Contract Administrator,
field service representative’s time is required under item (4) above solely and expressly,
for the purpose of correcting design or manufacturing errors, no payment will be made,
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10.

11.

12.

nor will the time spent at the IPP Job Site while correcting such errors apply toward the
days of service or round trips specified in items (1), (2), (3), and (6) above.

When additional field service representatives time is required by IPSC under item (5)
above, the per diem rates for service time, plus the rate for each round trip, will be paid
in accordance with applicable adjustment prices for manufacturer’s technical services as
stated in the Proposal.

The per diem rates shall include all costs associated with the field service
representative’s Work at the IPP Job Site, including local travel, local travel time wages,
and living expenses. The round trip rate shall include all expenses for travel to and from
the manufacturer’s facilities and the IPP Job Site, including any salary costs for travel
time. IPSC will not reimburse Contractor for air fare costs exceeding tourist class air
fare unless unusual circumstances exist. Contractor shall notify IPSC of such
circumstances.

A day of service (per diem) is defined as eight (8) man-hours at the IPP Job Site. The
total number of days of service shall be defined as the total regular time man-hours at
the IPP Job Site divided by eight (8).

Instruction Manuals: Instruction manuals shall be furnished in accordance with the
requirements stated in Division F4, Article 9, Engineering Data, of these Specifications
and as scheduled herein.

Recommended Spare Parts: Contractor shall provide a complete listing of
recommended spare parts with unit prices F.O.B., IPP Plant Site, not later than the date
listed in Division F2, Article 15, Schedule of Activities. The listing shall include the
manufacturer of each part, a description of each part (including industry standard part
number if available), the assembly or equipment in which each part will be used, and
recommended quantities to be stocked; shall classify the relative criticality of parts
based on the manufacturer’s experience; and shall list the lead time required for
manufacturer and delivery of each part.

IPSC will retain the option of purchasing any one or any combination of spare parts
listed at the prices quoted until six (6) months after final startup testing and acceptance.

Factory Witness Tests: Supplementing the provisions of Division F7, Division F8, and
Division F9 concerning factory witness tests, Contractor shall notify IPSC’s Contract
Administrator not less than ten (10) working days prior to the date of each factory
witness test. IPSC’s Contract Administrator will have the right to witness the factory
acceptance test and be present for all other tests conducted.

Schedule: Contractor shall complete the specified activities in accordance with the
milestone time periods and dates listed in addition to the timely delivery of the
equipment and materials.
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13.

14.

The Schedule of Activities stipulates the milestone dates and time periods for the Work
included in the Contract. It is necessary that Contractor perform the activities shown on
or before the dates indicated to avoid delay of the entire project.

Activity Periods and Dates: The time periods and dates listed in the Schedule of
Activities indicate the latest dates by which the listed activities shall be
completed. Data, drawings, and lists for planning, engineering, and
documentation may be submitted earlier than the indicated dates at Contractor’s
option.

Equipment and materials shall be delivered within the time frame specified.
IPSC will not be obligated to accept delivery or make payment for equipment
delivered prior to the earliest acceptable delivery date.

bo En,qineerin,q Schedule: Contractor shall submit a schedule for engineering
associated with the equipment being provided. Such schedules shall be updated
and submitted by the first of each month until completion of the engineering
effort.

Procurement]Production/Shippin,q Schedule: Contractor shall submit a detailed
procurement/production/shipping schedule for the equipment and materials not
later than the date indicated; thereafter, the schedule shall be updated as
directed by IPSC’s Contract Administrator; however, at least every thirty (30)
days.

Reference Drawinqs: Contractor shall field verify the information shown on the
referenced drawings for any information that is used in the design and fabrication of the
variable frequency ID fan drive equipment. All travel and living expenses expended by
Contractor for field verification of Reference Drawings, shall be included in the lump sum
Contract Price. Refer to Division F2, Drawing List, for drawings included with these
Specifications.

Ri.qht to Operate Unsatisfactory Equipment: If the operation of the equipment after
installation proves to be unsatisfactory to the Contract Administrator, IPSC shall have
the right, but no duty, to operate such equipment until it can be taken out of service
without injury to IPSC for the correction of defects, errors, or omissions.
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15. Schedule of Activities: Contractor shall be required to complete the following:

Activity Days After Award of Contract

Planning, Engineering, and Documentation

Participate in Design Conference at the IPP Job
Site

Supply Schedule of Engineering

Supply Quality System Manual as Specified in
Division F3

Supply Inspection and Test Plan as Specified in
Division F3

Supply Notification of Tests/Test/
Inspections as Specified in Division F3

Supply

Supply

Supply

Hazardous Materials Documentation

Outline Drawings

Schematic and Wiring Diagrams

Supply Input/Output List to Plant Control
System

Supply Block Diagram Showing Basic Control
and Protection Systems Specifying the
Protection, Control, Trip, and Alarm Functions
at Different Locations; and Reference Signals,
Commands, and Auxiliary Supplies (i.e., Air, Oil,
and Cooling Water)

Supply Single-Line Diagram Showing Main and
Auxiliary Circuitry, Including Main Power Input,
Switchgear, Transformer, VFD, System
Earthing and Auxiliary Supplies, Showing All
CTs, PTs, Relays, Meters, etc., for the Control,
Protection, and Operation of Drive System with
Electrical Data (i.e., Voltage, Current, Time
Ratings, Impedances, and Tolerances)

Fifteen (15) Days

Fifteen (15) Days

Twenty (20) Days

Thirty (30) Days Prior to First
Fabrication

Ten (10) Days Prior to
Inspection

Thirty (30) Days After Award of
Contract and With Material
Lists

Fifteen (15) Days

Twenty

Fifteen (l~ys

Fifteen (l~ys

Twenty ~) D~ays
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Activity=1 Days After Award of Contract

Planning, Engineering, and Documentation

Supply Nameplate Drawings

Supply Torsional Analysis

Supply Efficiency and Power Factor Values

Supply Startup and Commissioning Instructions
and Data

Supply VFD Equipment Interface Information,
Including Dead and Seismic Loads

Supply Anchor Bolt Information, Including
Material, Size, and Projection

Supply Certified Report, Including Test Data for
all System Level Tests

Supply Schedule of System Level Tests,
Including Proposed Test Procedures

Supply Schedule of Certified Field Startup and
Acceptance Tests

Supply Completed Motor Information Sheets to
IPSC’s Contract Administrator

~ys

Twenty (20) Days

Fifteen (15) Days

Six (6) Weeks Prior to
Shipment

Twenty (20) Days

Twenty (20) Days

Fifteen (15) Days After
Completion of System Level
Tests

Thirty (30) Days Prior to Tests

Thirty (30) Days Before
Shipment

Fifteen (15) Days

Supply Cash Flow Projection Fifteen (15) Days

Supply Initial Detailed Procurement, Production,
Shipping Schedule Fifteen (15) Days

Supply Recommended Detailed Erection
Sequence and Procedure

Submit "Proof Copy" of Instruction Manual(s) to
I PSC’s Contract Administrator

Distribute Twelve (12) Copies Each for Unit 1
and 2 of Accepted Instruction Manuals as
Designated by IPSC’s Contract Administrator

Supply Recommended Spare Parts List to
IPSC’s Contract Administrator

Twe,~Z~Days ~_~ ~"

Thirty (30) Days.P~:io~to
Shipment

Thirty (30) Days P.P.P~r.
Shipment

Thirty (30) Days P~ to
Shipment
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Activity Days After Award of Contract

Planning, Engineering, and Documentation

Notify IPSC’s Contract Administrator for Pre- Thirty (30) Days Prior to
Shipment Inspection Shipment

Notify IPSC’s Cont"act Administrator of Factory
Witness Test(s)

Ten (10) Days Prior to Date of
Test(s)

Equipment to be Delivered to IPP Job Site

Earliest Acceptable
Equipment Delivery Date

Unit 2 - One (1) Fan January 02, 2004

Unit 1 - Two (2) Fans January 02, 2005

Unit 2 - Three (3) Fans January 02, 2006

Unit 1 - Two (2) Fans January 02, 2007

Latest Acceptable
Delivery Date

February:~t~;:~2004

January 31, 2005

January 31, 2006

January 31, 2007

Twenty-Four (24) Day Plant Outages
(For Installation of Equipment, Final Startup Testing, and Acceptance)

Unit Date

Unit 2 - One (1) Fan March 2004

Unit 1 - Two (2) Fans March 2005

Unit 2 - Three (3) Fans March 2006

Unit 1 - Two (2) Fans March 2007

Note: Exact Dates to be Determined After Award of Contract
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DRAWING LIST

The following reference drawings and pictures are included on the CD that is included with
these Specifications:

Drawing Number Rev

9255-1APE-El002 9

9255-1APE-El006 8

9255-1APE-El008 9

9255-1BSB-M1040 13

9255-1BSB-M1041 9

9255-2APE-E 1002 4

9255-2APE-El006 5

9255-2APE-E 1008 5

9255-2BSB-M1040 8

9255-2BSB-M1041 6

Drawing Number

2090F87

2429D95

Rev

2

Existing Design Drawings

Title

One-Line Diagrams Overall Functional Relaying

One-Line Diagrams 6900V Unit Switchgear 1A2

One-Line Diagrams 6900V Unit Substation 1B2

Plant Arrangement - AQCS Control Bldg and ID Fan Area
Ground Floor - El 4676’0"

Plant Arrangement - AQCS Control Bldg and ID Fan Area
Mezzanine Floor - El 4692’0"

One-Line Diagrams Overall Functional Relaying

One-Line Diagrams 6900V Unit Switchgear 2A2

One-Line Diagrams 6900V Unit Substation 2B2

Plant Arrangement - AQCS Control Bldg and ID Fan Area
Ground Floor - El 4676’0"

Plant Arrangement - AQCS Control Bldg and ID Fan Area
Mezzanine Floor - El 4692’0"

Existing ID Fan Drawings

Title

Contract Drawing 4132 Special ID Fan CL. 954 ARR. 3 DW
W/324" Boxes 60" Tau Disch. CW & CCW Rota

Fan Foundation System Design Criteria Category IV for
Adjustable Speed Drive Systems
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Existing Drive and Motor Drawings
Pictures

File Name Description

Pb130002.jpg Looking West at Unit 2 Wall of AQCS Control Building

Pb130003.jpg Looking West at Unit 2 Wall of AQCS Control Building and ID Fan 1A

Pb130010.jpg Looking West at Unit 1 Wall of AQCS Control Building

Pb130012.jpg Looking West at Unil Wall of AQCS Control Building and ID Fan IA

Note: The existing drive and motor drawings are included as files 00250001.tif through
00250156.tif.
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PART F - DIVISION F3

Spec. 45605

o

°

GENERAL EQUIPMENT SPECIFICATIONS

General: These General Equipment Specifications apply in general to all equipment
and materials and are supplementary to the Detailed Specifications. If requirements
specified herein are in conflict with requirements specified in the Detailed Specifications,
the Detailed Specifications shall govern to the extent of such conflict.

The Proposal shall be based upon the use of equipment and materials complying fully
with the requirements specified in the Contract Documents. It is recognized that
Contractor may have standardized on the use of certain components, materials,
processes, or procedures different than those specified herein. Alternates in addition to
the base Proposal on the basis of supplying Contractor’s standard components,
materials, processes, or procedures will be considered. The alternate Proposal shall
clearly stipulate the alternate proposed, the specific exceptions to the specifications, and
the price change applicable for suppling such alternate.

Referenced Standards: Reference to the standards of any technical society,
organization, or association, or to the laws, ordinances, or codes of governmental
authorities shall mean the latest standard, code, or specification adopted, published,
and effective at the date of taking bids unless specifically stated otherwise in these
Specifications.

The specifications, codes, and standards referenced in these Specifications (including
addenda, amendments, and errata) shall govern in all cases where references thereto
are made except where they conflict with these Specifications. In case of conflict
between the referenced specifications, codes, or standards and these Specifications,
the latter shall govern to the extent of such difference.

Materials and Equipment: Unless specifically provided otherwise in each case, all
materials and equipment furnished for permanent installation in the Work shall conform
to applicable standard specifications and shall be new, unused, and undamaged.

Identification: All correspondence, shipping notices, specifications, engineering data,
and other documents pertaining to the equipment and materials furnished under these
Specifications shall be identified by IPSC’s name, the project name and number, the unit
number, and the Specifications number.

Pre-Shipment Inspection: IPSC Contract Administrator reserves the right to inspect the
equipment prior to shipment. Contractor shall notify IPSC’s Contract Administrator of all
shipments not less than ten (10) working days prior to the date of shipment to allow
IPSC’s Contract Administrator to inspect the equipment if so desired.

Material List: Contractor shall prepare and submit with the first shipping notice two (2)
copies of an itemized material list covering all material and equipment furnished under
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=

10.

11.

these Specifications. The material list shall be in sufficient detail to permit an accurate
determination of the completion of shipment.

Hazardous Materials: All shipments of hazardous materials shall be identified on the
material list. A copy of the hazardous materials documentation required per Division F1,
Detailed Specifications - Special Conditions, Article 9, Material Safety Data Sheets, shall
be included with the material list and shall also be included with the shipping papers
attached to the shipment.

Correction of Errors: Equipment and materials shall be complete in all respects within
the limits herein outlined. All errors or omissions required to be corrected in the field
shall be done by the manufacturer or his duly authorized representative at Contractor’s
expense.

Numbering System: IPSC has established an identification numbering system to
provide consistent numbering of all plant equipment. All electrical devices, control and
instrumentation equipment, valves, and other items of similar nature shall be
permanently identified with the identification number supplied by IPSC. Except as
specified otherwise in these Specifications, the identification shall be engraved on
stainless steel tags, laminated phenolic tags, nameplates, or an equally permanent
method at the option of, and as acceptable to, IPSC and shall be permanently affixed to
the device. IPSC’s identification numbers shall also be included on the manufacturer’s
drawings.

Nameplates: Nameplates shall be furnished for all equipment when specified in the
Detailed Specifications.

Nameplates shall be laminated white phenolic engraving stock with black core, or 2-ply
vinyl white with reverse engraved black fill as manufactured by B.F. Plastics of
Lawrence, Ohio, or acceptable equal. The lettering shall not be less than 3/16 inch
high. As space permits, nameplates shall have an overall minimum size of 3/4 inch by
3 inches for small equipment nameplates, and 2 inches by 8 inches minimum for major
equipment nameplates. The nameplate size shall be subject to acceptance by IPSC
during drawing review. Nameplates shall be attached with stainless steel screws.

Factory Assembly: Equipment shall be shipped completely factory assembled, except
when the physical size, arrangement or configuration of the equipment, or shipping and
handling limitations make the shipment of completely assembled equipment
impracticable, in which case the equipment shall be assembled and shipped as stated in
Contractor’s Proposal.

All separately packaged accessory items and parts shall be shipped with the equipment.
Containers for separately packaged items shall be marked so the containers are
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12.

13.

14.

15.

identified with the main equipment. An itemized packing slip, indicating what is in that
container only, shall be attached to the outside of each container used for packaging.
A similar list shall be inside of each container. A master packing slip, covering all
accessory items for a given piece of equipment which are shipped in separate
containers, shall be attached to one (1) container.

Service Conditions: Unless specified otherwise, equipment and material furnished
under these Specifications shall be suitable for service at an altitude of 4,700 feet above
sea level, temperatures between -35°C and 50°C.

Equipment located outdoors shall also be suitable for exposure to solar radiation, fog,
rain, snow, ice, coal dust, fly ash, wind, and windblown dust and sand.

Control and Electrical Equipment: Control and electrical equipment, including panels,
cabinets, switchgear, transformers, and motors, shall be finish painted. Exterior
surfaces shall be the manufacturer’s standard color. The interior portions of cabinets
shall be gloss white. Touch-up paint shall be provided for repair painting.

Protection: All equipment shall be boxed, crated, or otherwise suitably protected during
shipment, handling, and storage.

Electrical equipment, controls, and insulations shall be protected against moisture and
water damage.

Tools: Contractor shall furnish and ship with each piece of equipment one (1) set of all
special tools required for installation and maintenance of the equipment. Maintenance
tools for each piece of equipment shall be boxed separately and the boxes shall be
marked with the large painted legend as follows:

INTERMOUNTAIN POWER SERVICE CORPORATION
INTERMOUNTAIN POWER PROJECT
MAINTENANCE TOOLS FOR:

(Name of Equipment)

**ERECTION SUPPLIER DO NOT OPEN EXCEPT WITH IPSC’S PERMISSION**

A weatherproofed itemized list of the contents shall also be attached to the outside of
each box.

The maintenance tools shall include all special handling rigs, bars, slings, and cable. All
maintenance tools shall be in new and unused condition and shall become the property
of IPSC. The bidder’s Proposal shall include the list of maintenance tools which shall be
furnished with the equipment.
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In addition to the tools for maintenance and dismantling, Contractor shall furnish the use
of all special tools required for erection of the equipment. Erection tools shall remain
the property of Contractor and all shipping costs to and from the IPP Job Site shall be at
Contractor’s expense. Erection tools for each piece of equipment shall be boxed
separately. Erection tools shall not be boxed with maintenance tools.

16. Ali.qnment and Balance: All rotating parts shall be true and dynamically balanced.
Excessive noise or vibration, in the opinion of IPSC’s Contract Administrator, will be
sufficient cause for rejection of the equipment. All rotating equipment shall be balanced
at the factory.

17. Noise Level: The equivalent "A" weighted sound pressure level for equipment furnished
under these Specifications (excluding drive motors) shall not exceed 85 dBA free field
measured 3 feet horizontally from the base of the equipment and 5 feet about floor level.
If the drive motors for the equipment are also furnished under these Specifications, the
combined sound pressure level of the motor and driven equipment shall not exceed 90
dBA free field. The sound pressure levels stated are decibels to a reference of 20
micropascals.

18. Desi.qn Coordination: Contractor shall be responsible for the selection and design of all
equipment and materials which will provide the best coordinated performance of the
entire system. Components of rotating equipment shall be selected so that the natural
frequency of the complete unit is not at or critically near the operating range of the unit.

19. Control Power: Electrical power for control and instrumentation will be a nominal 120
volt, single-phase, 60 hertz, alternating current, or a nominal 125 volt direct current.
Contractor shall provide any devices required for proper operation and protection of the
equipment during electrical power supply and ambient temperature fluctuations
described in the following paragraphs.

All dc electrical control devices shall be designed for continuous operation on an
ungrounded station battery at any voltage from 100 to 140 volts dc. Electrical devices
served from this supply shall not impose any ground connections on it. All ac electrical
control devices shall, unless other specified, be designed for continuous operation at
any voltage from 102 to 132 volts alternating current. The dropout voltage shall be less
than 75 volts for relays and 90 volts for contactors and starters. Alternating current
electrical control devices operating at nominal voltages other 120 volts shall be designed
for continuous operation over proportional voltage variations.

All devices shall be guaranteed to operate satisfactorily under voltage conditions
specified in the above paragraphs and at a r~nge of ambient temperatures from
50°C to -35°C outdoors and from 50°C to,,1,O~C indoors.

0
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20. Auxiliary Power: Auxiliary equipment, such as motors, transformers, and rectifiers,
requiring electrical power shall be designed to operate from one of the nominal electrical
power sources as follows:

21.

Auxiliary Power

Volt Phase Hertz

6,900 3 60

480 3 60

208 3 60

120 1 60

125 dc - (Emergency)

Alternating current motor voltage ratings with relation to horsepower shall be in
accordance with the following:

Alternating Current Motor Voltage Rating

Horsepower Volt Phase

Below ½ 115 1

½ through 249 460 3

Electrical Enclosure Heatin,q: Where electrical enclosure heating is specified, at least
two (2) space heaters, one (1) adjustable thermostat, and one (1) fuse and fuse block
shall be provided completely wired in the enclosure. The space heaters, thermostat,
and fuse block shall not interfere with normal cable entrance into the enclosure or with
maintenance or replacement of devices within the enclosure. Normal use of space
heaters shall not change or discolor any painted surface.

Space heater capacity shall be as required to maintain the enclosure internal
temperature above the dew point under the specified service conditions. Space heater
voltage, for circuits greater than 1,000 watts rating shall be 208 volts. Voltage applied to
space heaters, less than 1,000 watts shall be 120 volts. Space heaters shall be
controlled by an adjustable thermostat, factory set to close on falling temperature at
80°F (on) and open on rising temperature at 95°F (off). The thermostat shall
incorporate an indicating thermometer and set point temperature indication.
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22.

Any thermally controlled devices within the enclosure shall be temperature compensated
for correct operation at 85°F and above.

Space heater leads shall be stranded copper cable with 600 volt insulation and shall
include terminal connectors. Space heater sheaths shall be of a corrosion-resistant,
nonoxidizing material and shall have a thickness not less than 0.025 inch.

Wiring: In general, all devices furnished under these Specifications and requiring
electrical connections shall be designed for wiring into electrical enclosures with terminal
blocks. Terminal blocks shall be furnished for conductors requiring connection to
circuits external to the specified equipment, for internal circuits crossing shipping splits,
and where equipment parts replacement and maintenance will be facilitated.

Splices will not be permitted.

One (1) spare normally open and one (1) spare normally closed contact on each control
switch and lockout relay shall be wired out to terminal blocks.

All wiring leaving an enclosure shall leave from terminal blocks and not from other
devices in the enclosure.

Auxiliary equipment such as terminal blocks, auxiliary relays, or contactors shall be
readily accessible. Auxiliary equipment shall be located in compartments, enclosures,
or junction boxes in such arrangement that a serviceman will have direct access to the
equipment without removal of barriers, cover plates, or wiring.

Terminal blocks for external connections shall be grouped in the instrument and control
compartment for easy accessibility, unrestricted by interference from structural
members and instruments. Sufficient space shall be provided on each side of each
terminal block to allow an orderly arrangement of all leads to be terminated on the block.

Terminal blocks shall not be mounted in compartments containing cables or buses
operating at voltages above 600 volts.

A shorting-type terminal block shall be installed at an accessible location for each set of
current transformers supplied with the equipment furnished under these Specifications.
The shorting-type terminal block shall be the one nearest the current transformers. No
other shorting-type terminal blocks are required unless specified otherwise. The
shorting-type terminal blocks shall be furnished with white marking strips. All electrical
cables shall be conservatively selected for the electrical and environmental conditions of
the installations and shall be of the best construction for the service where unusual
service conditions are encountered. Proper temperature application cable shall be used
throughout. Except where required to be otherwise to perform satisfactorily in the
service, or unless otherwise specified in the Detailed Specifications, all electrical power
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and control conductors shall be Class B, stranded copper conductors, 14 AWG or

Electrical cables wh=cn utilize mineral insulation (NEC Type MI) or polyvinyl chloride
(PVC) insulation (NEC Types AWM, MTVV, TA, TBS, THHN, THHW, THWN, TVV, or
THW) shall not be utilized. PVC shall not be utilized as a jacketing material on any of
the cable constructions.

Control panel and cabinet wiring shall utilize stranded copper conductors with flame
retardant cross-linked polyethylene or flame retardant ethylene-propylene rubber
insulation rated 600 volts and shall meet the requirements of UL 44 for Types SIS and
XHHW. The cables shall also meet the UL 44 VVV-1 flame test and shall be Rockbestos
Type SIS, VW-1; American Insulated Wire Type SIS, VW-1; Continental Wire & Cable
Type SIS, VW-1; or acceptable equal.

Preinsulated terminal connectors shall include a vinyl sleeve, color coded to indicate
conductor size. Preinsulated terminal connectors shall include a metallic support sleeve
bonded to the vinyl insulating sleeve and designed to grip the conductor insulation.

Ring-type connectors shall be manufactured by AMP, 3M, or acceptable equal. Spade-
type connectors shall be AMP slotted spring spade or 3M Scotchlok Series 61 snap F~’~
spade terminal connectors.

Each terminal block, terminal, conductor, relay, breaker, fuse block, and other auxiliary
device shall be permanently labeled to coincide with the identification indicated on the
drawings. All terminals provided for termination of external circuits shall be identified by
inscribing circuit designations acceptable to IPSC’s Contract Administrator on the
terminal block marking strips with permanent black ink. All other wiring terminations
shall be identified by printing on conductor identification sleeves. A conductor
identification sleeve shall be provided on each end of each internal conductor. ~

T;"’i "-L;’t~’~"",’I’;.--~’~ t"~,,.,l~,~,l.~

identification sleeves shall be PVC, not less than 1/2 inch long, and shall be as
manufactured W.H. Brady Company, Milwaukee, Wisconsin, or acceptable equal.
Conductor identification shall be printed on the sleeve with permanent black ink
acceptable to IPSC’s Contract Administrator. After inscription of the conductor
identification, the sleeve shall be coated as required to prevent smudging. Conductor
identification shall be permanent, unaffected by age, heat, solvents, or steam, and not
easily dislodged. Adhesive labels are not acceptable.

The arrangement of connections on terminal blocks shall be acceptable to IPSC. All
connections requiring disconnect plug and receptacle-type devices shall be provided
with factory terminated conductors on each plug and receptacle. Plugs and receptacles
shall be factory wired into junction boxes containing terminal blocks for external
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23.

connections. All conductors on the disconnect portion of plug-receptacle assemblies
shall be in a common jacket.

All temporary wiring installed in the factory for equipment testing shall be removed prior
to shipment of the equipment.

Equipment Safety Groundin.q: All electrical equipment that is part of an integral shipping
unit or assembly shall be furnished with bare copper grounding conductor extending to a
central ground connection lug. The lug shall be suitable for field connection to the
station ground grid by others.

Isolated logic system or single-point ground connections required for proper operation of
electronic equipment shall be insulated from the equipment safety ground. Such
connections shall be extended, using insulated cable, to a single termination point
suitable for field connection to the appropriate ground system by others.

Electrical equipment shall include all enclosures containing electrical connections or
bare conductors with the exception of control devices, such as solenoids, pressure
switches, and limit switches, unless such devices require grounding for proper

//~eration.
T~rminal Blocks: Terminal blocks shall be furnished with white marking strips and,
where permitted by the safety codes and standards, shall be without covers. Twenty

25.

percent spare terminals shall be furnished. ,~

All terminal blocks, exq.~,pt,’~~’~’~r~al terminal blocks in factory prewired electronic systems
cabinets and ter~m~ _a~l~_blocks for thermocouple extension wire, shall be Buchanan
Medium Dut~’~ted 600 volts, with thermocouple contacts or Marathon 200 Series with
Omega E~tg3neering, Inc., Type TL terminal lugs for terminal blocks, or acceptable
equal. ~erminal blocks shall be appropriately sized for larger wire size or higher voltage
insulated incoming conductors as necessary.

Indicatina Liahts: Status indicating lights shall be either Micro Switch Type PTW, with
Type 387 lamps, plastic lenses, and appropriately sized resistors; General Electric Type
ET-16, with incandescent screw connectors, plastic lenses, and appropriately sized
resistors; or acceptable equal.

Engraved indicating lights shall be Honeywell Micro Switch Series 2 with Type 387
lamps or acceptable equal.

Indicating lights shall be energized when the condition exists and shall be de-energized
when the condition does not exist. Indicating light lens colors shall be coordinated with
indicated conditions as specified in the following table:
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Lens Color Condition

Equipment Energized, Such as Motor Running, Valve Open,
Red or Breaker Closed

Equipment De-Energized, Such as Motor Stopped, Valve
Green Closed, or Breaker Open

White Equipment Abnormality, Such as Motor Trip or Breaker Trip

Amber or Yellow Equipment Start Permissive

26.

27.

Alarm Contacts: Alarm contacts for remote annunciation shall be suitable for operation
at 125 volts dc. All contacts shall be rated at least 0.5 ampere make or break, at 125
volts dc. Alarm contacts shall be normally closed contacts which open to alarm
condition.

Molded Case Circuit Breakers: Molded case circuit breakers used in equipment
furnished under these Specifications shall be as listed in the following tables:

AC Service

Interrupting Capacity (NEMA)

AC DC

Frame Trip
Service Rating Range Symmetrical

Pole Volt AC Ampere Ampere Ampere Volt

1 120 100 15-100 10,000 120

2 208 100 15-100 10,000 240

2 480 100 15-100 25,000 480

3 208 100 15-100 10,000 240

3 480 100 15-100 25,000 480

2 480 225 25,000 480

3 480 225 25,000 480

Ampere

5,000

5,000

10,000

10,000

Volt

125

250

250

250

**The construction of all 3-pole circuit breakers furnished under these Specifications
shall be equivalent to 1-pole and 2-pole circuit breakers specified. This shall include
heavy-duty construction and spacing between poles as required for dc rated circuit
breakers.
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DC Service

Service
Volt DC

125

Pole

2

Frame
Rating

Ampere

100

Trip
Range

Ampere

15-100

Interrupting Capacity (NEMA)

AC

Symmetrical
Ampere

10,000

Volt

120

DC

Ampere

5,000

Volt

125

28.

29.

30.

Factory Prewired Electronic Systems Cabinets: Internal wiring in factory prewired
electronic systems cabinets may be installed according to Contractor’s standard as to
wire size, insulation, and method of termination on internal equipment except that
insulation for all wiring (including circuit board wiring, back plane wiring, and power
supply wiring) shall meet the VVV-1 (vertical wire) flame test requirements of UL 44.
Interconnecting cables between devices shall meet the flame test requirements of IEEE
Standard 383 (ANSI N41.10) using a gas burner flame source. The individual
conductors of the interconnecting cables shall meet the flame resisting test
requirements of ICEA S-19-81, Paragraph 6.19.6. Identification of conductors may be
done by insulation color coding identified on drawings or by printed wiring lists. Terminal
blocks for connection of external circuits into factory prewired electronic systems
cabinets shall meet all the requirements of Article 24, Terminal Blocks, of this Division.

Solid-State Loqic Systems: All electrical equipment containing solid-state logic systems
shall be tested in accordance with the manufacturer’s standard tests for a minimum of
120 hours under power prior to shipment from the factory. The components to be tested
shall include the electronic devices, power supplies, input/output devices, operator
interface devices, and interconnecting cables provided with the system. The system
shall be tested as a complete assembly. Testing of individual components or modules
will not be acceptable as system tests. Testing should be done at maximum operating
temperature. All solid-state boards should under go a burn in phase prior to any actual
tests.

A description of the manufacturer’s standard factory test procedure shall be provided in
the Proposal.

Contractor-Furnished AC Motor Starters: The AC motor starters furnished with the
equipment shall provide wiring in accordance with the following requirements:

Motor starters for 480 volt AC service shall include 480 volt, 3-phase, 60 hertz
contactors with manual reset thermal overload relays, 120 volt ac operating coils, and
480 to 120 volt dry-type control transformers complete with one secondary lead fused
and the other secondary lead grounded.
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PART F - DIVISION F4

ENGINEERING DATA

General: This Division stipulates the requirements for engineering data which
Contractor shall submit to IPSC for design information and review. Compliance with the
specified schedule for engineering data submittal is vital to the scheduled progress and
completion of the Project.

All engineering data shall be identified with the equipment or structure it represents by
use of the nomenclature established by the Contract Documents. Equipment drawings
shall have IPSC’s equipment name and number clearly displayed. Material drawings
shall have the engineer’s structure name and structure number (when applicable) clearly
displayed.

Document Index: A document index listing all drawings and data to be submitted
shall be included with the initial submittal. The document index shall be
resubmitted as required to indicate revisions to the list. The list shall include the
document number and title, if known, or the general document category, e.g.,
wiring diagrams for each item of equipment.

Review of En.qineerin.q Data: IPSC’s review of engineering data will cover only general
conformity of the data to the specifications and documents, external connections,
interfaces with equipment and materials furnished under separate specifications, and
dimensions which affect plant arrangements. IPSC’s review does not indicate a
thorough review of all dimensions, quantities, and details of the equipment, material,
device, or item indicated or the accuracy of the information submitted; nor shall review
by IPSC be construed as relieving Contractor from any responsibility for errors or
deviations from the requirements of the Contract Documents.

All engineering data submitted, after final processing by IPSC shall become a part of the
Contract Documents and the Work indicated or described thereby shall be performed in
conformity therewith, unless otherwise required by IPSC.

Performance Curves: If applicable, six (6) copies of the performance curves shall be
submitted as scheduled in Division F2, General Description and Scope of Work.

Design Data: If applicable, six (6) copies of the design data shall be submitted as
scheduled in Division F2, General Description and Scope of Work.

Test and Inspection Data: Certified copies of test and inspection reports shall be
provided by Contractor for all tests and inspections conducted on the specified
equipment. Six (6) copies of each report shall be submitted to IPSC within two (2)
weeks after completion of each test or inspection.
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Motor Information Sheets: Motor Information Sheets are included at the end of this
Division. If applicable, a copy of the appropriate sheets shall be completed for each
motor furnished under these Specifications. Copies of the completed sheets shall be
submitted as specified in this Division and as scheduled in Division F2, General
Description and Scope of Work. The number of copies submitted shall be the same as
for other manufacturer’s drawings.

Drawincls: Drawings shall be in sufficient detail to indicate the kind, size, arrangement,
weights of each component, breakdown for shipment, and operation of component
materials and devices; the external connections, anchorages, and supports required; the
dimensions needed for installation and correlation with other materials and equipment;
and the information specifically requested in the drawing submittal schedule specified in
Division F2, General Description and Scope of Work.

Drawings shall be fully completed and certified by Contractor as to the compliance of the
information contained thereon with the requirements of these Specifications. Drawings
shall have title block entries clearly indicating the drawing is certified. Drawings will be
reviewed by IPSC and processed as specified in this Division.

Each drawing submitted shall be clearly marked with the name of the Project, the unit
designation, the Specification title, the Specification number, the project equipment or
structure nomenclature, Contractor’s name, and IPSC’s drawing number (after it is
assigned upon initial submittal of the drawing). Catalog pages are not acceptable. If
standard drawings are submitted, the applicable equipment and devices furnished shall
be clearly marked. Separate drawings shall be submitted for each of the two (2)
generating units.

Drawings shall be submitted in accordance with the schedule specified in Division F2.

bo

Drawinq Submittal: Six (6) prints of each drawing shall be submitted. Prints
shall be black line on white background. Print size shall not exceed 34 inches by
44 inches unless due to the size of the equipment larger drawings are
necessary. Drawings shall be folded to 8-1/2 inches by 11 inches. One (1) copy
of each drawing shall be submitted in AutoCAD drawing file format.

~ay~g~d I,et{er~::j pra~t~e~,~shal.b,b~~ilh gen~cc~ordar~~"t~ ............ ~,, ~

Drawin,q Processin,q: A copy of each drawing reviewed will be returned to
Contractor as stipulated herein. Copies of drawings returned to Contractor will
be in the form of a print with IPSC’s marking.
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When drawings and data are returned marked ’exceptions noted, the changes
shall be made as noted thereon, and six (6) corrected copies shall be submitted
to IPSC.

When the drawings and data are returned marked ’returned for correction’, the
corrections shall be made as noted thereon and as instructed by IPSC and six
(6) corrected copies shall be submitted.

When a drawing is revised and resubmitted, Contractor shall include an issue
number and revision description in the drawing revision block. All revisions
pertaining to that particular drawing issue shall be clouded or otherwise clearly
noted on the drawing.

When the drawings are returned marked ’no exceptions noted or ’received for
distribution’, Contractor shall submit drawings for final distribution as specified
hereinafter under Final Drawings. Drawings marked ’received for distribution’
have been filed; however, have not been reviewed.

No Work shall be performed in connection with the fabrication or manufacture of
equipment and materials until the drawings and data therefor have been
reviewed by IPSC except at Contractor’s own risk and responsibility. Work may
proceed on equipment and materials when the drawings and data therefor have
been returned marked ’no exceptions notecf or ’received for distribution’, and
when drawings have been returned marked ’exceptions note(t, provided the
Work is performed in accordance with IPSC’s notations.

If changes are made to the equipment at the IPP Job Site, revised drawings
indicating the changes made shall be prepared by Contractor and submitted to
IPSC.

Co Final Drawin.qs: Upon receipt, from IPSC, of drawings marked ’no exceptions
notecf or ’received for distribution’, Contractor shall transmit seven (7) additional
prints of each drawing to IPSC for final distribution. However, if during the
submittal process, Contractor makes further changes to drawings that have been
reviewed by IPSC, the changes shall be clearly marked on the drawings and the
submittal process shall be repeated.

Electronic File Copies: One (1) electronic copy, in AutoCAD drawing file format,
of each final electrical wiring and elementary diagram for equipment shall be
furnished. Electronic copies shall be submitted to IPSC on archival quality
compact disks.

Wirin.q Dia.qrams: Co.nnectior).a~d interconnection wiring~diagrams~.f~rnished ];y
Contractor $hal~ b.e~S ~ndi~{’ed i~n AI~S~Y 14,.*~. a- 19~1~ S~ctiop~SL ~1, A~~ 1~5- ~
11.3.2.1~d ~re -~xce~ fL~ct,’~n ir~f~r~ation ~Er’~ire ~’6~::le are"~" ’no1~ L ..... ~ O
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required. Each device connection shall have near each termination, indicated in breaks,
conductor identification consisting of the opposite end destination. The wiring diagrams
shall be drawn with all devices indicted in their relative physical locations and shall
represent the equipment and terminals arranged as they would appear to a person
wiring the equipment.

Wiring diagrams shall be prepared on sheets approximately 30 inches by 42 inches.
Where interconnecting wiring from different items of equipment or sectional wiring
diagrams of the same item of equipment appear on different wiring diagram sheets, all
interconnections shall be clearly identified. Where sectional wiring diagrams are
required for a single item of equipment, such as a relay panel or control panel, that
section of the panel which is represented by each individual wiring diagram sheet shall
be keyed on that sheet in a manner acceptable to IPSC.

Information indicated on Contractor’s drawings shall include wiring of the individual
panel items as they actually will appear in the panel, contact arrangements of switches,
and internal wiring of relays and instruments.

Elementary diagrams shall be cross-referenced to terminal markings on the connection
and interconnection diagrams; however, need not indicate complete details of circuits
external to the panels. Each item of panel-mounted equipment indicated on the
diagrams shall be identified by item number and name.

Sufficient space shall be left on IPSC’s side of outgoing terminal blocks for adding cable
color codes and circuit numbers. Color codes and circuit numbers will be added by
IPSC. Contractor shall be responsible for adding the color codes and circuit numbers to
its drawings after they are assigned by IPSC.

Instruction Manuals: Instruction manuals for the unloading, storage, installation,
operation, and maintenance of the equipment shall be furnished. The number of
manuals and the required time of delivery are specified in Division F2, Article 15,
Schedule of Activities.

ao Content: Manuals shall include the following information specific to the furnished
equipment:

Contents of Manual(s)

Table of Contents and Index Tabs

Specifications, Test Data, and Curves

Description of the Equipment

Instructions in the Methods of Receiving, Inspection, Storage, and
Handling Prior to Installation
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Contents of Manual(s) ~ ¯,~; ¯

Installation Instructions, Including Instructions for Any Modifications
That Are Required for Existing Equipment

Operating Instructions

Maintenance Instructions

Assembly Drawings

Parts Lists

List of Acceptable Lubricants

Nameplate Information and Shop Order Numbers for Each Item of
Equipment and Component Part Thereof

List of Recommended Spare Parts

List of Maintenance Tools Furnished with Equipment

The above listed requirements are minimum; however, requirements which are
clearly not applicable to the equipment may be deleted. Additional information
which is necessary for proper operation and care of the equipment shall also be
included.

Bindin.q: Each copy of the manuals shall be assembled and bound in a special
binder in accordance with the following:

Manufacturer:

Binding

Viatech Publishing Solutions
424 North Cedarbrook Avenue
Springfield, Missouri 65802
Telephone: (800) 888-0823

Karen Bailey
10621 West 98th Street
Overland Park, Kansas 66214
email: kbailey~,viatechpub.com
Telephone: (913) 894-9699
Fax: (913) 894-2505Direct Contact:

Binder-Type: Swing Hinge C78 Split Prong

Construction: Stiff Binder Board

Covering: Supported Vinyl, Skytogen Liner
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Co

Binding

Color: Black

Foil Stamp in Accordance with
Drawing Bound at End of this

Imprinting: Division. Imprinting Color: Gold

Split Prong, Swing Hinge 2 Inches
Capacities Available: or 3 Inches as Required

Binder capacities shall not exceed 3 inches, nor shall material included exceed
the designed binder capacity. If material to be bound exceeds capacity rating,
multiple volumes shall be furnished. Binder capacity should not be more than
approximately 1/2 inch greater than the thickness of the material within the
binder.

Submittal: One (1) complete "proof copy" of the proposed manual(s) shall be
submitted to IPSC for review. IPSC’s review will be for general conformity to
specified requirements and is not intended to constitute detailed review of
content.

The copy submitted for review shall be complete with binder; however, to
expedite the manufacture and shipment of the binders, the binder supplier may
contact IPSC directly to secure acceptance of the binder and its imprinting on the
basis of the supplier’s layout drawing. This will enable manufacturer to proceed
without requiring the submittal of a binder proof copy.

Upon acceptance of the manual by IPSC, Contractor shall distribute the
remaining copies to the addresses designated by IPSC. Separate manuals shall
be provided for each of the two (2) units.
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TYPICAL INSTRUCTION BOOK COVER

VARIABLE
FREQUENCY

ID FAN DRIVES

INTERMOUNTAIN
POWER PROJECT

INTERMOUNTAIN
GENERATING

STATION

FILE
NUMBER**

VOLUME 1"

INTERMOUNTAIN POWER PROJECT

INTERMOUNTAIN GENERATING STATION

INSTRUCTION BOOK
FOR

VARIABLE FREQUENCY
ID FAN DRIVES

VOLUME t

SUPPLIER/MANUFACTURER
ADDRESS
ADDRESS

36

24
24

36
36

14
14

(Backbone) (Cover)
Notes:

1. All imprinting shall be "News Gothic" style font.
2. All backbone imprinting shall be 14-point.
3. Cover imprinting shall be point sizes indicated in column to right of cover illustration.
4. *Volume number required only if instructions are contained in more than one (1) volume.
5. **IPSC assigned file number.
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MOTOR INFORMATION SHEET (TO BE SUBMITTED WITH BID)

SHEET 1

Manufacturer

Service Factor

Type

Class

Temperature
Rise

Full-Load Current

Number of Units

Volts

Type

Type

Model

IVolts Phase

NEMA Design Letter

ENCLOSURE:

Frame Size

INSULATION SYSTEM:

Standard Sealed

By Resistance at Service Factor of 1.0:
~ °C By Resistance at Service Factor of 1.15:

~ Amps Locked-Rotor Current

SPACE HEATER (IF FURNISHED):

SOUND POWER LEVEL

Re 101= Watts ~ dBA Free Field

Total Motor Weight __ Pounds

IHertz

Full-Load Speed

Ambient
Temperature

~ RPM

Amps

Unit Rating ~ Watts

Phase

BEARINGS:

IABMA L-10 Rating Life Not Less Than ~ Hours

LUBRICATION:

System

SOUND LEVELS:

OVERALL MEAN NO-LOAD SOUND
PRESSURE LEVEL

Re 20 Micropascals (0.0002 Microbar)

Reference Distance of 1 Meter

Reference Distance of 2 Meters

dBA Free Field
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MOTOR INFORMATION SHEET (TO BE SUBMITTED WITH BID)

SHEET 2

MULTI-SPEED MOTORS:

Variable Torque            I Constant Torque

Motor Terminal Connection Diagram Number
(Attached Copy of Diagram) No:

IConstant Horsepower

WOUND ROTOR MOTORS:

SecV°lts I ISecAmp I ISecRes’OHMM’MAt25°c I

MOTORS IN HAZARDOUS LOCATIONS:

Motor Enclosure Surface Temperature I °C I At Service Factor of 1.0 I
Motor Enclosure Surface TemperatureI °CI At Service Factor of 1.15 J     ~

Will Motor Contain a Surface Temperature Control Thermostat Requiring Connection Into the
Motor Starter Control Circuit:            Yes                  No

DUST IGNITION PROOF MOTORS:

Motor Enclosure Surface Temperature Rise Under Any Abnormal Operating Condition Including
Overload, Single-Phase, etc., Assuming Enclosure Surface Temperature of 120°C When
Abnormal Condition Develops:

Minimum Time to Reach 165°c I ~ s I Maximum Rate of RiseI °CINSS
Additional Motor Data for Motors Larger Than 200 HP and for All Motors Rated Above
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MOTOR INFORMATION SHEET (TO BE SUBMITTED WITH BID)

SHEET 3

Additional Motor Data to be Submitted for Motors Larger than 200 HP
and for All Motors Rated Above 600 Volts

Efficiency, Percent Guaranteed, Load:     112 314 4/4

Power Factor, Percent Guaranteed, Load: 1/2 314 4/4

Minimum Starting Voltage in Percent of Rated Voltage: Calculated: ~    Specified: ~

Octave Band Mean No-Load Sound Pressure Level Re 20 Micropascals (0.0002 Microbar)

Reference Distance of I Meter: 2 Meters:

Center Frequency Hz Level dBC Outline Drawing Number:

31.5 Accelerating Time at Rated Voltage: S

At Minimum Specified Starting
63 Voltage: S

125 Locked-Rotor PF: %

250 Locked-Rotor Torque: LblFt

500 Pull-Up Torque: LblFt

1,000 Breakdown Torque: LblFt

2,000 Total Rotor Wt: Lb

4,000 Rotor Inertia: LblFt=

8,000 Open Cir Time Constant: S

For Vertical Motors Reed Frequency: Hz

Thermal Limit Curve Under Locked-Rotor, Acceleration, and Running Overload Conditions; and
Time-Current Curves During Acceleration at Rated Voltage and at Minimum Specified Starting
Voltage Curve Number:                                                   (Attach Curve)

Locked-Rotor Safe Stalled Time, S Rated Voltage Minimum Specified Starting Voltage

Motor Initially at Maximum
Specified Ambient Temperature

Motor Initially at Service Factor
Load Operating Temperature
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MOTOR INFORMATION SHEET (TO BE SUBMITTED WITH BID)

SHEET 4

Additional Motor Data to be Submitted for Motors Larger than 200 HP and for All Motors Rated
Above 600 Volts

Speed-Torque-Current Curves at Rated Voltage
and at Minimum Specified Starting Voltage, in
Percent of Full Load Or Curve Numbers

(ATTACH CURVES)

At Speed Corresponding to Maximum Torque

At 80% Speed

At 60% Speed

At Locked-Rotor

Number of Successive Starts

Motor Initially at Maximum Specified Ambient
Temperature (Cold)

Motor Initially at Service Factor Load Operating
Temperature (Hot)

Rated Voltage

Torque Current

LB-FT AMP

AT Rated Voltage

Minimum Specified
Starting Voltage

Torque

LB-FT

Current

AMP

At Minimum Specified
Starting Voltage

Cooling Period Required After Completion of the Preceding Maximum Number of Successive
Starts Before Making Additional Starts Based on the Following Cooling Conditions, Minutes

Motor Running at Service Factor Load

Motor Running with Driven Equipment
Unloaded

Motor De-Energized, Coasted to Stop, and Left
Idle
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MOTOR INFORMATION SHEET (TO BE SUBMITTED WITH BID)

SHEET 5

Additional Motor Data to be Submitted for Motors Larger than 200 HP and for All Motors Rated
Above 600 Volts

For Motors Which Differential Protection is
Specified, Stator Conn Wye Delta

For Motors Requiring Integral Water Cooling of Bearing Oil

Flow of Cooling Water Required GPM

Maximum Cooling Water Inlet Temperature °C

For Motors Connected to External Lubricant Recirculating System

°C
GPM Max

Flow of Oil Required to Motor Bearings at at PSI

Bearing Heat Rejection to Oil BTUIH

Outlet Temperature of Oil from Motor Bearings °C Maximum

For Horizontal Motors Rated 1,000 HP and Larger at 3,600 RPM and for all Motors Rated 3,500
HP and Larger at all Speeds

Critical Speeds

First Critical

Second
Critical

RPM

RPM
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PART F - DIVISION F5

Spec. 45605

GENERAL QUALITY SYSTEM REQUIREMENTS

Purpose/Scope: The purpose of this supplemental document to the Technical
Requirements is to establish a set of requirements pertaining to the quality of supplied
equipment and commodities.

Quality System: It is the responsibility of Contractor to define and implement a detailed
and documented quality management system which ensures that all equipment and
commodities supplied are in conformance with required drawing and/or specifications
and which meets all the guidelines (requirements) set forth in this document. The
system shall be capable of providing assurance that design, purchasing, materials,
manufacturing, examination, and testing of equipment, shipping, storage, and related
services comply with the requirements of the Contract.

Contractor quality system shall include, at a minimum, procedures or methods to ensure
that the following are controlled:

Design documents, drawings, specifications, quality assurance procedures,
quality records, inspection procedures, inspection and test status, and Contract
Documents maintained current, accurate, and under control.

Purchased materials, equipment, and services conform to the requirements of
the Contract.

Receipt inspection, in-process inspection, examination, testing, and checkouts
conducted.

Shipping, storage, and preservation of equipment and commodities supplied
meet Contract requirements.

Adequate inspection of subcontracted work.

Control of special processes such as welding, heat treating, hot forming, and
nondestructive testing.

Proper methods employed for the qualification of personnel who are performing
special processes: Welding, nondestructive examinations, coatings, etc.

Inspection, measuring, and test equipment.

Procedures that document and control the verification, storage, use, and
maintenance of customer supplied product provided for incorporation into
manufactured equipment or commodities.

Any applicable commercial standards (such as ANSI, AGMA, API, ASME) should
also be incorporated into this system. This system shall be made available to
IPSC’s Technical Services Department for review upon request.
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DIVISION F5

Spec. 45605

GENERAL QUALITY SYSTEM REQUIREMENTS

Quality System Manual: The quality system shall be documented in a quality system
manual. One (1) controlled copy of the quality system manual shall be submitted to the
IPSC’s Contract Administrator’s. The quality system manual shall be kept current by
submittal of revisions as applicable throughout the life of the Contract.

Subcontractor(s): Contractor shall notify IPSC in writing prior to the award of Contract
of the intention to use subcontractors.. If, at the time of award of Contract, the prime
Contractor does not know the name of the subcontractor(s), the prime Contractor’s shall
provide the name, type, and location of the subcontractor(s) and the Contractor’s
subcontractor(s) qualification documentation prior to award of subcontractor’s work.

Contractor shall ensure that subcontractor(s) have the capabilities to fulfill the Contract
requirements. Contractor shall submit objective evidence of subcontractor(s)
capabilities, processes, or in-process work involving the fabricating and manufacturing
of equipment and commodities for IPSC.

Subcontractor(s) qualification and mon!toring are the responsibility of Contractor, in
accordance with this supplemental specification, to ensure the same high-quality
standards. When deemed necessary, IPSC has the authority to perform quality audits
and inspections, and monitor and/or review subcontractor(s) processes and facilities.

Inspections by IPSC: IPSC may elect to perform inspections, quality audits, or witness
testing at any time during the manufacturing process. IPSC may designate an
authorized agent for inspections, witness testing, or quality audits. Authorized agent
can be an employee of IPSC or an outside agency. When an outside agency is
designated as an authorized agent for IPSC, such designation will be in writing with a
copy provided to Contractor. Hereinafter, when an IPSC representative is used, it may
also mean IPSC or the authorized agent.

The following requirements shall apply for IPSC’s inspection of Contractor’s mill, factory,
yard, or warehouse.

Inspection and Test Plan: In accordance with the Division F2, Schedule of
Submittals, a detailed inspection and test plan (i.e., a Quality AssurancelQuality
Control Plan) for the Work shall be submitted to IPSC as specified in the
Contract. The inspection and test plan is a detailed step-by-step list of operation
and requirements which shall identify the inspection and testing points for major
components of the Work and shall be maintained current throughout the
Contract. The plan shall include Contractor’s strategy for inspecting
subcontractor’s work, including inspection by Contractor at subcontractor’s
facilities. IPSC will designate any test witness points or other inspection points
required.
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Spec. 45605

GENERAL QUALITY SYSTEM REQUIREMENTS

bo Access: IPSC will have the right to inspect Contractor’s and subcontractor’s
Work and related documents in the course of manufacture providing no delays in
manufacture are caused thereby. Contractor is required to provide, at its own
expense, reasonable facilities including tools and instruments for demonstrating
acceptability of the Work.

Test Witnessin~q: If called for in the Contract and when designated as a hold
point, witnessing of mill or factory tests must be performed in the presence of
IPSC’s Contract Administrator unless waived in writing by IPSC’s Contract
Administrator. Contractor shall bear all expense of such tests except the
compensation and expense of IPSC’s representative.

Contractor shall inform and notify IPSC at least ten (10) working days in advance
of the appropriate times of inspections and tests, when such inspection and test
points have been designated as required hold points for witnessing. The Work
shall not progress past a required inspection and test point until IPSC has
inspected the Work or witnessed the designated test, or waived in writing the
right to perform an inspection or to witness a test.

Corrective Action: Upon detention of a noncompliance with the requirements of
the Contract or Contractor’s quality system, Contractor shall document the
noncompliance issue and provide IPSC’s representative a copy of the report. If
Contractor does not document the noncompliance, then IPSC’s representative
shall issue a corrective action report to Contractor. Contractor will be required to
correct, in a timely manner, all deficiencies identified.

eo Rejection: If any items or articles are found not to meet the requirements of
these Specifications, the lot, or any faulty portion thereof, may be rejected.
Before offering specified material or equipment for shipment, Contractor is
required to inspect the material and equipment and eliminate any items that are
defective or do not meet the requirements of the Contract. The fact that
materials or equipment have been previously inspected, tested, and accepted
does not relieve Contractor of responsibility in the case of later discovery of flaws
or defects.

o Receipt Inspection: Materials or equipment purchased under the Contract may be
inspected at the specified receiving points and will either be accepted or rejected.
Inspection will include the necessary testing for determining compliance with these
Specifications. All expense of initial acceptance tests will be borne by IPSC. The
expense of subsequent tests, due to initial test failures, will be charged against
Contractor.
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Spec. 45605

PART 6 - DIVISION F6

SEISMIC DESIGN REQUIREMENTS

General: This Division specifies the general criteria and procedures that shall be used
to ensure that structures, systems, and components will meet their performance
objectives during and following a seismic event.

Seismic Loads: Seismic loads shall be determined in accordance with applicable
portions of Chapter 16, Sections 1613 to 1622 of the 2000 IBC Code. The VFD
equipment is being erected in a seismically active area. The importance factor (IE) shall
be 1.5. The site class shall be "D". The spectral response acceleration at short period
"Ss" shall be equal to 0.50g and the spectral response acceleration at one (1) second
period "Sl" shall be 0.15g. The seismic use group shall be III.

Contractor shall submit the seismic design calculations for review. These calculations
shall indicate all assumptions and references used, and shall be subject to audit to verify
that the design is in compliance with these Specifications.
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PART F - DIVISION F7

MEDIUM VOLTAGE VARIABLE FREQUENCY DRIVES

General: This Division specifies requirements for VFDs for large 3-phase synchronous
or squirrel-cage induction motors. Both current source LCIs and PWM drives are being
considered.

To the extent possible, considering the application is a retrofit application, the intent is to
purchase the suppliers standard equipment with needed available options. Alternate
configurations will be considered. If existing synchronous motors are used, two (2)
VFDs, complete with all required control components, shall be furnished for each motor.
If new motors are provided, one (1) drive per motor is needed. The Project requires
VFDs for eight (8) ID fan motors.

VFDs shall be manufactured and completely assembled~ ~,~Jud~n~3 :,~e ’,~p~;t tr=nr.f~m~--~-~
at Contractor’s factory.

The VFDs shall be housed in the existing control building along with any associated
cooling equipment. Contractor shall include in the Proposal the expected and maximum
heat loss on a per drive basis for the VFD proposed.

10,000 HP per Fan at 1050 RPM and
Rated Capacity 8,200 HP per Fan at 954 RPM

VFD Systems for Eight (8) Fans Total
Quantity Over the Next Four (4) Years

Application ID Fan Service

Existing Transformers - 6,900 to 3,876
Volts (See Nameplate)

60 Hz

32 kA at 6,900 Volts Symmetrical
(Maximum)

Input Voltage

Nominal Frequency

Short-Circuit Current at Point of
Common Coupling

VFD Equipment Enclosure

Ambient Temperature

Speed Range

NEMA 1

50°c
Existing 0 to 954 RPM, 0 to 1050 RPM

ao Coordination: The design of each VFD shall be coordinated with the design of
the electric supply and driven equipment. Contractor shall be responsible for
furnishing each VFD, for matching the motor and the drive, and for coordinating
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DIVISION F7

Spec. 45605

MEDIUM VOLTAGE VARIABLE FREQUENCY DRIVES

bo

the collection of data and the design effort to limit harmonics to the specified
levels. Contractor shall be knowledgeable of the requirements specific to the
loads that are powered by each VFD. Applicable VFD system options, unique to
the load-type, shall be provided.

Nameplates: All devices mounted on the face of each drive shall be provided
with suitable nameplates. Push buttons, selector switches, and pilot lights shall
have the device manufacturer’s standard legend plate. All other devices shall
have an engraved, phenolic laminated plate, with black lettering on a white
background.

Instruction Manuals: In addition to requirements indicated in Division F4,
Engineering Data, Article 9, Instruction Manuals, for each size of VFD shall be
furnished and shall include the following:

Contractor’s standard manuals for each size and type of bypass switch,
output contactor, transformer, line reactor, and filter.

(2) Schematics, wiring diagrams, and panel drawings in conformance with
construction records.

(3) Troubleshooting procedures, with a cross-reference between symptoms
and corrective recommendations.

(4)

(5)

Connection data to permit removal and installation of recommended
smallest field-replaceable parts.

Information on testing of r " -’" " ~ and an
explanation of the drive diagnostics.

Codes and Standards: It is desirable that the proposed layout of the equipment
be in accordance with standards listed below; however, if due to the equipment
sizing, the proposed arrangement cannot comply with any of the standards,
Contractor shall list in the Proposal the variation and reason. The equipment
shall be provided in full accordance with the latest applicable rules, regulations,
and standards of the following:

F7-2

IP7 025447
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Spec. 45605

MEDIUM VOLTAGE VARIABLE FREQUENCY DRIVES

Codes and Standards

National Electrical Code (NEC)

American National Standards Institute (ANSI)

National Electrical Manufacturers Association (NEMA)

Institute of Electrical and Electronics Engineers (IEEE)

Federal Communications Commission (FCC)

Acceptable VFD Systems: Contractor shall be able to demonstrate at least ten
(10) years experience in manufacturing VFDs at medium voltage, to demonstrate
capability to provide parts and service support. The proposed VFD system shall
have been commercially available for a period of not less than two (2) years prior
to the date of Contract award. Contractor shall provide at least three (3) sites
and names of individuals that may be contacted in the Proposal where similar
equipment has been retrofitted.

fo Experience: It is the intent of these Specifications to purchase dependable and
reliable equipment offering the best performance available from current proven
technology. All equipment furnished under the Contract shall, therefore, have
documentation showing proof of actual operation for a minimum of two (2) years
in similar service. It is also the intent of these Specifications to procure
Contractor’s standard system with any options required to meet these
Specifications. However, any deviations from these Specifications shall be
clearly identified in the Proposal Section as exceptions.

Performance: Each VFD system for a fan motor shall be capable of 10,000 HP output
at 0.9 per unit input voltage to the VFD. Each VFD shall also be designed and
constructed to meet the required performance as specified in the following:

ao Operatin,q Envelope: Each VFD shall meet the following speed and torque
requirements.

Each drive shall provide a turning gear speed of 10 percent speed. Contractor
shall verify the minimum speed of 10 percent is acceptable to the motor vendor.

Each VFD shall be capable of producing a variable AC voltage/frequency output
to provide continuous operation over the speed range of 10 percent to 1050
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Spec. 45605

MEDIUM VOLTAGE VARIABLE FREQUENCY DRIVES

RPM. Drives shall include a software setable maximum speed limit. Each VFD
shall be capable of sustained operation at 1/10 speed to facilitate checkout and
maintenance of the driven equipment. As a commissioning and troubleshooting
feature, each VFD power circuit shall be capable of operating without a motor
connected to a VFD output.

Each VFD shall be capable of operating any new ~ AC motor of
equivalent rating (horsepower and speed) over the specified speed range. Each
VFD shall be rated to power the motor continuously at the motor’s rated
nameplate horsepower multiplied by the service factor.

The controls in each VFD shall provide an adjustable maximum horsepower limit
so the drive output can be matched to the existing motor (if being reused) or to a
larger motor (up to 10,000 HP).

Overload torque shall be at 105 percent of full load torque.

Operatin.q Ranqe: Each VFD system shall be designed to enable fan operation
over the entire operating range defined on the speed-torque curve shown in
Figure 3.3, page F7-25, located at the end of this Division.

Input Harmonics: VFDs input harmonics shall comply with the latest edition of
IEEE 519 for total harmonic voltage and current distortion limits:

(1) Voltaqe Harmonics: Individual or simultaneous operation of the VFDs
shall not add more than~l~’percent total harmonic voltage distortion
while operating from the utility source.

(3) Ea~h~~[t~or~~~!~i~:~~’~~.v~i~e~’~onic filters to

~ i~lent harmonic per[ormance.

Compliance shall be verified by Contractor with field measurements of
harmonic distortion differences at the point of common coupling with and
without VFDs operating. The Point of Common Coupling (PCC) for all
harmonic calculations and field measurements for both voltage and
current distortion shall be defined as the main breaker feeding the 6,900
volt bus feeding the drive, based on individual motors.
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DIVISION F7

(5)

MEDIUM VOLTAGE VARIABLE FREQUENCY DRIVES

Power quality metering shall be installed in each VFD system to
conti~huously monitor and display input and output power quality~,"The
power’quality data shall include the following:

(a) I~iput voltage (average RMS value).

(b) InpUt current (individual phase RMS values and average RMS
value).

(c) Input frequency.

(d) Power factor.

(e) Input (kW, kvar).

(f) Input (kWh).

(g) Input current THD (average of three (3) phases).

(h)

(i)

0)

Single harmonic calculation in input voltage or current (phase A,
B, or C).            ~

Drive efficiency.

Motor voltage (RMS). "

(k)    Motor current (RMS).

(I) Motor speed (in RPM or percent).

(m)

(n)

Motor flux (percent).

Motor torque (percent).

/Drive output power (kW).

Output (kWh).
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Spec. 45605

MEDIUM VOLTAGE VARIABLE FREQUENCY DRIVES

do Motor Compatibility: Characteristics of the existing ID fan motors are as follows:

Service ID Fan

Machine-Type

Mounting

Enclosure

Insulation

Temperature Rise

Standards

Ambient Temperature Maximum

Altitude Maximum

Duty

Rated Output, HP

Service Factor

Voltage, VoltslFrequencylPhase

Speed, RPM

Current, amps

Locked Rotor amps, maximum

Efficiency, Minimum (Full Load)

Power Factor, Minimum (Full
Load) 0.9 Percent

Starting Voltage Range VFD

Starting Capability VFD

Running Capability VFD

Bearings Sleeve

Synchronous

Horizontal

NEMA WPII with Filters

Class F, Thermalastic

75°C

NEMA and IEEE

50°C

4,700 Ft Above Mean Sea Level

Continuous

7,415 HP

1.0

3876 V, 63.6 Hz, 3-Phase

954

Two (2) Windings, 472 Full Load
Amps Each When Two (2)
Windings in Service; With One (1)
Winding in Service, 506 Amps

N/A

97 Percent
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MEDIUM VOLTAGE VARIABLE FREQUENCY DRIVES

Service ID Fan

Forced Oil, Recirculation-Type;
Each Bearing Requires 2,5 GPM at

Bearing Lubrication 20 Psig

One (1) Type E Thermocouple per
Bearing; Two (2) 10 OHM Copper

Temperature Detectors RTDs per Winding

Windings Copper

Vibration Detectors Mounting Only

Two (2) per Motor, Includes Three
Terminal Box (3) Neutral Current Transformers

Space Heater Yes

85 dB at 3 Ft in Accordance with
Sound Level IEEE 85

Copies Will be Made Available for
Tests Review

Incoming Cable Shielded Cable in Conduit

Current Transformers If Required

Surge Capacitors No

Lightning Arresters No

If the existing motors are used, each VFD system shall provide an output
waveform suitable for the existing motors. Contractor shall verify equipment will
not be detrimental to the motor life expectancy, which shall not be compromised
in any way by operation with a VFD system. Each VFD shall provide motor
overload protection in any operating condition.

The system design shall not have any inherent output harmonic resonance in the
operating speed range.

Each VFD output shall be tuned to minimize electrically induced pulsating torque
to the output shaft and the mechanical system. Contractor shall be responsible
for damage to the existing motor, coupling, and fan due to torque pulsations.
Contractor shall repair and/or replace items damaged at no cost to IPSC.
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MEDIUM VOLTAGE VARIABLE FREQUENCY DRIVES

Existing input transformers and reactors may be used if adequate for the service.
New transformers and reactors shall be provided if existing transformers and
reactors are not adequate.

VFD System Efficiency: Guaranteed minimum total VFD system efficiency
(q.sys) shall be a minimum of 96 percent at 100 percent speed and 100 percent
load, and a minimum of 95 percent at 80 percent speed and 50 percent load.
Efficiency evaluation shall include input transformer, harmonic filter, power factor
correction (if applicable), VFD converter, and output filter, as indicated below.
Auxiliary controls, such as internal VFD control boards, cooling fans, or pumps
shall be included in all loss calculations.

The efficiency of a VFD system shall be calculated as follows:

rl.sys = rtVFD x rtxfmr x rtpfc x rtharm x q.filt

Converter/Inverter (VFD) rtVFD

Input Transformer rtxfmr

Power Factor Correction rlpfc

Input Harmonic Filter rtharm

Output Filter ~ q.filt

Total VFD system efficiency (r~sys) shall be 96 percent at full load and 95
percent at 50 percent load.

A penalty ($1,275 per kW) shall be assessed if efficiency is not achieved and
shall be deducted from the Contract price.                               ,

ISystem Input Power Factor: Each VFD system shall maintain ~
..mimmum-teae power~factmlYomo30"percent to ! 00~’t’¢ent ’0f:~ted speed.
Contractor shall supply a power factor correction system, if required, to meet this
requirement. The power factor correction unit shall include a separate input
isolating contractor with fuses, power factor t;orrection grade capacitors (voltage
class shall be .consistent with each VFD system input voltage), and series
harrnonicdecoupling reactors, all integrated into.the VFD system and mounted
within each.VFD.enclosure. A penalty ($50 per kVAR) shall be assessed if
power factor is not achieved and shall be deducted from the Contract price.
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MEDIUM VOLTAGE VARIABLE FREQUENCY DRIVES

Speed Control System: The speed control system shall be designed to be
compatible with the IPSC-furnished plant control system. The speed control
system, shall also be in accordance with the paragraphs which follow.

The speed control system shall provide linear speed control corresponding to
IPSC-furnished 4-20 mA (linear from 0 to 100 percent) speed control signal.
Dynamic speed control range shall be 0 to 100 percent. Steady-state speed
control range shall be 10 to 100 percent. The speed control shall be capable of
setting the motor speed to an accuracy of plus or minus 1 percent of the test
block speed of the fan.

A change in IPSC-furnished speed control signal shall not initiate a drive system
acceleration or deceleration torque command unless the IPSC-furnished speed
control signal changes by a field adjustable amount.

The range of this field adjustable amount shall be from plus or minus 0.5 percent
to plus or minus 5 percent of full speed.

The speed control system shall be inherently stable when the IPSC-furnished
speed control signal is in a steady-state condition. The speed control system
shall automatically adjust rectifier SCR firing to maintain motor speed to
compensate for motor load changes and 6,900 volt bus voltage changes.
Changes in motor load and 6,900 volt bus voltage shall not initiate acceleration
or deceleration torques. Steady-state speed control shall be within plus or minus
1 rpm without encoder or tachometer feedback.

It is expected that during starting of other large motors, the 6,900 volt bus
voltage will drop momentarily to as low as 5,400 volts. This condition shall not
affect motor speed as long as sufficient current, up to current limit, is available in
relation to supply voltage to maintain motor speed. If insufficient current is
available to maintain drive speed, the current applied shall be the current limit.
The speed control system and all components of the ID Fan Variable Frequency
Drive shall be capable of sustaining this condition for a minimum of 30 seconds
after which coasting of the motor will be permitted. Normal control shall be
initiated as soon as the 6,900 volt bus voltage reaches 6,600 volts. Speed
control should resume once motor is out of current limit.

During certain times the input voltage will drop to 70 percent of its rating, motor
coasting shall be initiated. Normal control shall be initiated as soon as the 6,900
volt bus voltage reaches 6,600 volts.
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